
JUL 10, 2008 01:32 PM

TIP NO B-5019 2:00 PM 1 /  1 004

PERQUIMANS

41827.3.1

FED AID NO BRNHS-0017(73)

BRIDGE DECK AND END DIAPHRAGMS REPAIR.

BRIDGE OVER PERQUIMANS RIVER ON US-17.

   

C201960JUN 17 2008
2.100 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

    



JUL 10, 2008 01:32 PM

TIP NO U-4755 2:00 PM 1 /  5 005

CRAVEN

39833.3.1

FED AID NO STP-070B(6)

GRADING, DRAINAGE, PAVING & SIGNALS.

US-70 BUS (BROAD ST) FROM SR-1200 (FIRST ST) TO US-70 BUS (EAST FRONT ST) IN NEW BERN.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION MAINLINE CONTRACTING, INC.

WILSON,  NC DURHAM,  NC

C201846JUN 17 2008
1.110 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 83250.00 140000.00 145000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 104500.00 125000.00 100000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 467200.00 625000.00 850000.00GRADING
0004 0318000000-E 300  30 TON 30.70 921.00 40.00 1200.00 61.00 1830.00FND CONDIT MATL MINOR STRS
0005 0366000000-E 310  824 LF  46.00 37904.00 48.50 39964.00 46.00 37904.0015" RC PIPE CULV III
0006 0372000000-E 310  60 LF  108.25 6495.00 63.00 3780.00 82.00 4920.0018" RC PIPE CULV III
0007 0384000000-E 310  456 LF  67.00 30552.00 74.00 33744.00 90.00 41040.0030" RC PIPE CULV III
0008 0528000000-E 310  1 EA  685.00 685.00 1000.00 1000.00 580.00 580.00**" RC PIPE ELBOW III

(30")
0009 0995000000-E 340  577 LF  9.25 5337.25 15.00 8655.00 22.00 12694.00PIPE REMOVAL
0010 1220000000-E 545  500 TON 43.30 21650.00 35.00 17500.00 50.00 25000.00INCIDENTAL STONE BASE
0011 1308000000-E 607  28,850 SY  2.55 73567.50 2.50 72125.00 3.85 111072.50MILLN ASPHALT PVMT ***** - *****

(0" TO 6")
0012 1498000000-E 610  500 TON 128.00 64000.00 80.00 40000.00 100.00 50000.00ASP CONC INTR CRS I19.0B
0013 1519000000-E 610  2,610 TON 61.00 159210.00 52.50 137025.00 72.00 187920.00ASP CONC SURF CRS S9.5B
0014 1560000000-E 620  181 TON 520.00 94120.00 500.00 90500.00 590.00 106790.00ASP FOR PLANT MIX  PG64-22
0015 2253000000-E 840 0.4 CY  2000.00 800.00 1600.00 640.00 2480.00 992.00PIPE COLLARS
0016 2264000000-E 840 0.4 CY  2000.00 800.00 1750.00 700.00 2480.00 992.00PIPE PLUGS
0017 2286000000-N 840  79 EA  1280.00 101120.00 1200.00 94800.00 1300.00 102700.00MASNRY DRAINAGE STRUCT
0018 2308000000-E 840  9 LF  110.00 990.00 300.00 2700.00 285.00 2565.00MASNRY DRAINAGE STRUCT
0019 2352000000-N 840  1 EA  380.00 380.00 325.00 325.00 525.00 525.00FRAME W/GRATE 840.***** STD

(840.16)
0020 2374000000-N 840  10 EA  495.00 4950.00 387.50 3875.00 520.00 5200.00FRAME-GRT-HD 840.03 **

(E)
0021 2374000000-N 840  23 EA  520.00 11960.00 400.00 9200.00 580.00 13340.00FRAME-GRT-HD 840.03 **

(F)
0022 2374000000-N 840  29 EA  520.00 15080.00 400.00 11600.00 580.00 16820.00FRAME-GRT-HD 840.03 **

(G)
0023 2396000000-N 840  2 EA  330.00 660.00 200.00 400.00 425.00 850.00FRAME W/COVER STD 840.54
0024 2535000000-E 846  690 LF  25.00 17250.00 29.30 20217.00 13.65 9418.50**"X**" CONCRETE CURB

(8" X 12")
0025 2542000000-E 846  6,200 LF  15.00 93000.00 13.30 82460.00 12.15 75330.001'-6"CONC CURB & GUTTER
0026 2549000000-E 846  9,220 LF  17.30 159506.00 18.50 170570.00 15.70 144754.002'-6"CONC CURB & GUTTER
0027 2591000000-E 848  7,650 SY  31.75 242887.50 37.00 283050.00 27.00 206550.004" CONCRETE SIDEWALK
0028 2605000000-N 848  90 EA  775.00 69750.00 950.00 85500.00 695.00 62550.00CONC WHEELCHAIR RAMP
0029 2612000000-E 848  900 SY  47.70 42930.00 57.50 51750.00 50.00 45000.006" CONCRETE DRIVEWAY
0030 2655000000-E 852  530 SY  75.90 40227.00 64.50 34185.00 59.00 31270.005" MONO CONC ISLDS (KEY IN)
0031 2800000000-N 858  2 EA  355.00 710.00 1620.00 3240.00 800.00 1600.00ADJ CATCH BASINS
0032 2815000000-N 858  1 EA  355.00 355.00 1520.00 1520.00 800.00 800.00ADJ DROP INLETS
0033 2830000000-N 858  95 EA  355.00 33725.00 500.00 47500.00 370.00 35150.00ADJ MANHOLES
0034 2845000000-N 858  49 EA  280.00 13720.00 500.00 24500.00 225.00 11025.00ADJ METER OR VALVE BOXES
0035 4400000000-E 1110  744 SF  4.30 3199.20 5.95 4426.80 7.10 5282.40WORK ZONE SIGNS (STAT)
0036 4430000000-N 1130  175 EA  43.30 7577.50 34.25 5993.75 65.00 11375.00DRUMS



JUL 10, 2008 01:32 PM

TIP NO U-4755 2:00 PM 2 /  5 005

CRAVEN

39833.3.1

FED AID NO STP-070B(6)

GRADING, DRAINAGE, PAVING & SIGNALS.

US-70 BUS (BROAD ST) FROM SR-1200 (FIRST ST) TO US-70 BUS (EAST FRONT ST) IN NEW BERN.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION MAINLINE CONTRACTING, INC.

WILSON,  NC DURHAM,  NC

C201846JUN 17 2008
1.110 MI

0037 4810000000-E 1205  26,755 LF  0.30 8026.50 0.30 8026.50 0.30 8026.50PAINT PVMT MARKINGS 4"
0038 4820000000-E 1205  5,406 LF  0.65 3513.90 1.00 5406.00 0.70 3784.20PAINT PVMT MARKINGS 8"
0039 4835000000-E 1205  626 LF  2.55 1596.30 3.00 1878.00 2.75 1721.50PAINT PVT MKG LINES 24"
0040 4845000000-N 1205  46 EA  65.00 2990.00 50.00 2300.00 70.00 3220.00PAINT PVT MKG SYMBOL
0041 6012000000-E 1610  200 TON 60.00 12000.00 51.50 10300.00 47.00 9400.00SEDIMENT CONTROL STONE
0042 6042000000-E 1632  2,240 LF  2.75 6160.00 3.50 7840.00 5.40 12096.001/4" HARDWARE CLOTH
0043 6084000000-E 1660 0.7 ACR 5525.00 3867.50 1800.00 1260.00 3850.00 2695.00SEEDING AND MULCHING
0044 7060000000-E 1705  4,550 LF  1.50 6825.00 1.50 6825.00 1.56 7098.00SIGNAL CABLE
0045 7096000000-E 1705  36 EA  830.00 29880.00 825.00 29700.00 825.00 29700.00VEHICLE SIGNAL HD (8", 3 SECT)
0046 7120000000-E 1705  11 EA  905.00 9955.00 900.00 9900.00 900.00 9900.00VEHICLE SIGNAL HD (12", 3 SECT)
0047 7132000000-E 1705  2 EA  1205.00 2410.00 1200.00 2400.00 1200.00 2400.00VEHICLE SIGNAL HD (12", 4 SECT)
0048 7144000000-E 1705  3 EA  1510.00 4530.00 1500.00 4500.00 1500.00 4500.00VEHICLE SIGNAL HD (12", 5 SECT)
0049 7204000000-N SP   8 EA  226.00 1808.00 225.00 1800.00 225.00 1800.00LOUVER
0050 7288000000-E 1715  160 LF  47.25 7560.00 47.00 7520.00 47.00 7520.00PAVED TRENCH (***********)

(1, 2")
0051 7300000000-E 1715  300 LF  8.00 2400.00 8.00 2400.00 8.00 2400.00UNPAVED TRENCH (***********)

(1, 2")
0052 7301000000-E 1715  985 LF  20.10 19798.50 20.00 19700.00 20.00 19700.00DIRECT DRILL (***********)

(2, 2")
0053 7324000000-N 1716  26 EA  505.00 13130.00 500.00 13000.00 500.00 13000.00JUNCTION BOX (STANDARD SIZE)
0054 7444000000-E 1725  1,060 LF  8.00 8480.00 8.00 8480.00 8.80 9328.00INDUCTIVE LOOP SAWCUT
0055 7456000000-E 1726  930 LF  1.15 1069.50 1.10 1023.00 1.10 1023.00LEAD-IN CABLE(********)

(14-2)
0056 7588000000-N SP   10 EA  11050.00 110500.00 11000.00 110000.00 11000.00 110000.00SGNL MAST ARM WITH METAL POLE
0057 7590000000-N SP   6 EA  16560.00 99360.00 16500.00 99000.00 16500.00 99000.00DBL MAST ARM WITH METAL POLE
0058 7613000000-N SP   16 EA  605.00 9680.00 600.00 9600.00 600.00 9600.00SOIL TEST
0059 7614100000-E SP   108 CY  955.00 103140.00 950.00 102600.00 1055.00 113940.00DRILLED PIER FOUND
0060 7624000000-N 1743  2 EA  2000.00 4000.00 2000.00 4000.00 2000.00 4000.00SIGNAL PEDESTAL WITH FOUND
0061 7631000000-N SP   16 EA  300.00 4800.00 300.00 4800.00 300.00 4800.00MAST ARM W/ MTL POLE DES
0062 7636000000-N 1745  9 EA  330.00 2970.00 325.00 2925.00 325.00 2925.00SIGN FOR SIGNALS
0063 7675000000-N SP   2 EA  4000.00 8000.00 4000.00 8000.00 4000.00 8000.00LED BLANKOUT SIGN
0064 7980000000-N SP   4 EA  2000.00 8000.00 2000.00 8000.00 2000.00 8000.00GENERIC SIGNAL ITEM (EA)

RELOCATE EXISTING CONTROLLERS WITH CABINETS

 

    TOTAL 2507419.15 TOTAL 2767829.05 TOTAL 2968416.60CONTRACT TOTAL

 

    SUB-TOTAL 2507419.15 SUB-TOTAL 2767829.05 SUB-TOTAL 2968416.60ROADWAY ITEMS



JUL 10, 2008 01:32 PM

TIP NO U-4755 2:00 PM 3 /  5 005

CRAVEN

39833.3.1

FED AID NO STP-070B(6)

GRADING, DRAINAGE, PAVING & SIGNALS.

US-70 BUS (BROAD ST) FROM SR-1200 (FIRST ST) TO US-70 BUS (EAST FRONT ST) IN NEW BERN.

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

C201846JUN 17 2008
1.110 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 156000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 175000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 850000.00GRADING
0004 0318000000-E 300  30 TON 75.00 2250.00FND CONDIT MATL MINOR STRS
0005 0366000000-E 310  824 LF  80.00 65920.0015" RC PIPE CULV III
0006 0372000000-E 310  60 LF  120.00 7200.0018" RC PIPE CULV III
0007 0384000000-E 310  456 LF  130.00 59280.0030" RC PIPE CULV III
0008 0528000000-E 310  1 EA  2000.00 2000.00**" RC PIPE ELBOW III

(30")
0009 0995000000-E 340  577 LF  20.00 11540.00PIPE REMOVAL
0010 1220000000-E 545  500 TON 40.00 20000.00INCIDENTAL STONE BASE
0011 1308000000-E 607  28,850 SY  2.00 57700.00MILLN ASPHALT PVMT ***** - *****

(0" TO 6")
0012 1498000000-E 610  500 TON 85.20 42600.00ASP CONC INTR CRS I19.0B
0013 1519000000-E 610  2,610 TON 55.90 145899.00ASP CONC SURF CRS S9.5B
0014 1560000000-E 620  181 TON 532.50 96382.50ASP FOR PLANT MIX  PG64-22
0015 2253000000-E 840 0.4 CY  2300.00 920.00PIPE COLLARS
0016 2264000000-E 840 0.4 CY  1500.00 600.00PIPE PLUGS
0017 2286000000-N 840  79 EA  1600.00 126400.00MASNRY DRAINAGE STRUCT
0018 2308000000-E 840  9 LF  400.00 3600.00MASNRY DRAINAGE STRUCT
0019 2352000000-N 840  1 EA  560.00 560.00FRAME W/GRATE 840.***** STD

(840.16)
0020 2374000000-N 840  10 EA  560.00 5600.00FRAME-GRT-HD 840.03 **

(E)
0021 2374000000-N 840  23 EA  560.00 12880.00FRAME-GRT-HD 840.03 **

(F)
0022 2374000000-N 840  29 EA  560.00 16240.00FRAME-GRT-HD 840.03 **

(G)
0023 2396000000-N 840  2 EA  560.00 1120.00FRAME W/COVER STD 840.54
0024 2535000000-E 846  690 LF  11.65 8038.50**"X**" CONCRETE CURB

(8" X 12")
0025 2542000000-E 846  6,200 LF  13.80 85560.001'-6"CONC CURB & GUTTER
0026 2549000000-E 846  9,220 LF  16.30 150286.002'-6"CONC CURB & GUTTER
0027 2591000000-E 848  7,650 SY  30.50 233325.004" CONCRETE SIDEWALK
0028 2605000000-N 848  90 EA  585.75 52717.50CONC WHEELCHAIR RAMP
0029 2612000000-E 848  900 SY  51.65 46485.006" CONCRETE DRIVEWAY
0030 2655000000-E 852  530 SY  60.20 31906.005" MONO CONC ISLDS (KEY IN)
0031 2800000000-N 858  2 EA  2220.00 4440.00ADJ CATCH BASINS
0032 2815000000-N 858  1 EA  1330.00 1330.00ADJ DROP INLETS
0033 2830000000-N 858  95 EA  965.00 91675.00ADJ MANHOLES
0034 2845000000-N 858  49 EA  500.00 24500.00ADJ METER OR VALVE BOXES
0035 4400000000-E 1110  744 SF  6.35 4724.40WORK ZONE SIGNS (STAT)
0036 4430000000-N 1130  175 EA  75.00 13125.00DRUMS



JUL 10, 2008 01:32 PM

TIP NO U-4755 2:00 PM 4 /  5 005

CRAVEN

39833.3.1

FED AID NO STP-070B(6)

GRADING, DRAINAGE, PAVING & SIGNALS.

US-70 BUS (BROAD ST) FROM SR-1200 (FIRST ST) TO US-70 BUS (EAST FRONT ST) IN NEW BERN.

TRADER CONSTRUCTION CO.

NEW BERN,  NC   

C201846JUN 17 2008
1.110 MI

0037 4810000000-E 1205  26,755 LF  0.30 8026.50PAINT PVMT MARKINGS 4"
0038 4820000000-E 1205  5,406 LF  0.70 3784.20PAINT PVMT MARKINGS 8"
0039 4835000000-E 1205  626 LF  2.65 1658.90PAINT PVT MKG LINES 24"
0040 4845000000-N 1205  46 EA  69.25 3185.50PAINT PVT MKG SYMBOL
0041 6012000000-E 1610  200 TON 150.00 30000.00SEDIMENT CONTROL STONE
0042 6042000000-E 1632  2,240 LF  2.35 5264.001/4" HARDWARE CLOTH
0043 6084000000-E 1660 0.7 ACR 5000.00 3500.00SEEDING AND MULCHING
0044 7060000000-E 1705  4,550 LF  1.60 7280.00SIGNAL CABLE
0045 7096000000-E 1705  36 EA  878.65 31631.40VEHICLE SIGNAL HD (8", 3 SECT)
0046 7120000000-E 1705  11 EA  958.50 10543.50VEHICLE SIGNAL HD (12", 3 SECT)
0047 7132000000-E 1705  2 EA  1278.00 2556.00VEHICLE SIGNAL HD (12", 4 SECT)
0048 7144000000-E 1705  3 EA  1597.50 4792.50VEHICLE SIGNAL HD (12", 5 SECT)
0049 7204000000-N SP   8 EA  239.65 1917.20LOUVER
0050 7288000000-E 1715  160 LF  50.05 8008.00PAVED TRENCH (***********)

(1, 2")
0051 7300000000-E 1715  300 LF  8.55 2565.00UNPAVED TRENCH (***********)

(1, 2")
0052 7301000000-E 1715  985 LF  21.30 20980.50DIRECT DRILL (***********)

(2, 2")
0053 7324000000-N 1716  26 EA  532.50 13845.00JUNCTION BOX (STANDARD SIZE)
0054 7444000000-E 1725  1,060 LF  8.55 9063.00INDUCTIVE LOOP SAWCUT
0055 7456000000-E 1726  930 LF  1.20 1116.00LEAD-IN CABLE(********)

(14-2)
0056 7588000000-N SP   10 EA  11715.00 117150.00SGNL MAST ARM WITH METAL POLE
0057 7590000000-N SP   6 EA  17575.00 105450.00DBL MAST ARM WITH METAL POLE
0058 7613000000-N SP   16 EA  639.00 10224.00SOIL TEST
0059 7614100000-E SP   108 CY  1012.00 109296.00DRILLED PIER FOUND
0060 7624000000-N 1743  2 EA  2130.00 4260.00SIGNAL PEDESTAL WITH FOUND
0061 7631000000-N SP   16 EA  320.00 5120.00MAST ARM W/ MTL POLE DES
0062 7636000000-N 1745  9 EA  346.00 3114.00SIGN FOR SIGNALS
0063 7675000000-N SP   2 EA  4260.00 8520.00LED BLANKOUT SIGN
0064 7980000000-N SP   4 EA  2130.00 8520.00GENERIC SIGNAL ITEM (EA)

RELOCATE EXISTING CONTROLLERS WITH CABINETS

 

    TOTAL 3149175.10CONTRACT TOTAL

 

    SUB-TOTAL 3149175.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2507419.15BARNHILL CONTRACTING COMPANY
     2  2767829.05S. T. WOOTEN CORPORATION



JUL 10, 2008 01:32 PM

TIP NO U-4755 2:00 PM 5 /  5 005

CRAVEN

39833.3.1

FED AID NO STP-070B(6)

GRADING, DRAINAGE, PAVING & SIGNALS.

US-70 BUS (BROAD ST) FROM SR-1200 (FIRST ST) TO US-70 BUS (EAST FRONT ST) IN NEW BERN.

   

C201846JUN 17 2008
1.110 MI

     3  2968416.60MAINLINE CONTRACTING, INC.
     4  3149175.10TRADER CONSTRUCTION CO.



JUL 10, 2008 01:32 PM

TIP NO 2:00 PM 1 /  2 006

CRAVEN, LENOIR, PITT

2CR.10521.7,  2CR.10541.1,  2CR.10741.6

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

NC-118 FROM NC-43 IN CRAVEN CO TO NC-11 IN LENOIR CO.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

ROSE BROTHERS PAVING CO.,
INC.

S. T. WOOTEN CORPORATION

AHOSKIE,  NC WILSON,  NC

C202082JUN 17 2008
18.300 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 245000.00 239000.00 100000.00MOBILIZATION
0002 1245000000-E SP  34.8 SMI 1775.00 61770.00 3150.00 109620.00 1600.00 55680.00SHOULDER RECONSTRUCTION
0003 1489000000-E 610  29,775 TON 35.30 1051057.50 36.00 1071900.00 46.00 1369650.00ASP CONC BASE CRS B25.0B
0004 1498000000-E 610  15,841 TON 36.00 570276.00 35.00 554435.00 42.00 665322.00ASP CONC INTR CRS I19.0B
0005 1519000000-E 610  27,510 TON 36.25 997237.50 35.00 962850.00 41.00 1127910.00ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  3,675 TON 455.00 1672125.00 457.00 1679475.00 435.00 1598625.00ASP FOR PLANT MIX  PG64-22
0007 2830000000-N 858  4 EA  505.00 2020.00 500.00 2000.00 400.00 1600.00ADJ MANHOLES
0008 2845000000-N 858  4 EA  505.00 2020.00 500.00 2000.00 300.00 1200.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  196,908 LF  0.34 66948.72 0.35 68917.80 0.34 66948.72THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  120,780 LF  0.40 48312.00 0.46 55558.80 0.40 48312.00THERMO PVT MKG LINES 4"120
0011 4697000000-E 1205  100 LF  1.00 100.00 1.09 109.00 1.00 100.00THERMO PVT MKG LINE 8"120 MILS
0012 4710000000-E 1205  700 LF  3.50 2450.00 4.00 2800.00 3.50 2450.0024"WIDE THERMO 120 MILS
0013 4721000000-E 1205  12 EA  100.00 1200.00 92.00 1104.00 100.00 1200.00THERMO PVT MKG CHARACTER 120
0014 6084000000-E 1660  42 ACR 795.00 33390.00 1600.00 67200.00 1580.00 66360.00SEEDING AND MULCHING

 

    TOTAL 4753906.72 TOTAL 4816969.60 TOTAL 5105357.72CONTRACT TOTAL

 

    SUB-TOTAL 4753906.72 SUB-TOTAL 4816969.60 SUB-TOTAL 5105357.72ROADWAY ITEMS



JUL 10, 2008 01:32 PM

TIP NO 2:00 PM 2 /  2 006

CRAVEN, LENOIR, PITT

2CR.10521.7,  2CR.10541.1,  2CR.10741.6

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

NC-118 FROM NC-43 IN CRAVEN CO TO NC-11 IN LENOIR CO.

ROBERSON CONTRACTING, INC.

WILLIAMSTON,  NC

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC  

C202082JUN 17 2008
18.300 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 235000.00MOBILIZATION
0002 1245000000-E SP  34.8 SMI 3526.00 122704.80 6951.00 241894.80SHOULDER RECONSTRUCTION
0003 1489000000-E 610  29,775 TON 43.28 1288662.00 50.77 1511676.75ASP CONC BASE CRS B25.0B
0004 1498000000-E 610  15,841 TON 43.64 691301.24 50.32 797119.12ASP CONC INTR CRS I19.0B
0005 1519000000-E 610  27,510 TON 43.26 1190082.60 45.33 1247028.30ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  3,675 TON 498.35 1831436.25 507.46 1864915.50ASP FOR PLANT MIX  PG64-22
0007 2830000000-N 858  4 EA  375.00 1500.00 500.00 2000.00ADJ MANHOLES
0008 2845000000-N 858  4 EA  375.00 1500.00 500.00 2000.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  196,908 LF  0.3621 71300.39 0.36 70886.88THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  120,780 LF  0.426 51452.28 0.42 50727.60THERMO PVT MKG LINES 4"120
0011 4697000000-E 1205  100 LF  1.065 106.50 1.05 105.00THERMO PVT MKG LINE 8"120 MILS
0012 4710000000-E 1205  700 LF  3.7275 2609.25 3.68 2576.0024"WIDE THERMO 120 MILS
0013 4721000000-E 1205  12 EA  106.50 1278.00 105.00 1260.00THERMO PVT MKG CHARACTER 120
0014 6084000000-E 1660  42 ACR 1520.00 63840.00 1740.00 73080.00SEEDING AND MULCHING

 

    TOTAL 5367773.31 TOTAL 6100269.95CONTRACT TOTAL

 

    SUB-TOTAL 5367773.31 SUB-TOTAL 6100269.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4753906.72BARNHILL CONTRACTING COMPANY
     2  4816969.60ROSE BROTHERS PAVING CO., INC.
     3  5105357.72S. T. WOOTEN CORPORATION
     4  5367773.31ROBERSON CONTRACTING, INC.
     5  6100269.95GREENVILLE PAVING & CONTRACTING, INC.



JUL 10, 2008 01:32 PM

TIP NO B-4209, B-4210 2:00 PM 1 /  6 009

NASH

33555.3.1,  33556.2.2

FED AID NO BRZ-1131(6), BRZ-1151(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1131 AND BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1151.

C C MANGUM COMPANY LLC

RALEIGH,  NC

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC

C202108JUN 17 2008
0.266 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 71000.00 71900.00 60000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20000.00 14000.00 15000.00REINF BRG APPR **********

(13+50.00)
0003 0050000000-E 226  2 ACR 1.00 2.00 1.00 2.00 100.00 200.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  15.00 7500.00 15.00 7500.00 20.00 10000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 113000.00 90500.00 90000.00GRADING
0006 0106000000-E 230  4,650 CY  8.00 37200.00 10.00 46500.00 15.00 69750.00BORROW EXCAVATION
0007 0134000000-E 240  62 CY  10.00 620.00 10.00 620.00 8.75 542.50DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  400 CY  15.00 6000.00 18.00 7200.00 30.00 12000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  400 SY  2.00 800.00 2.00 800.00 2.00 800.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  63 TON 30.00 1890.00 30.00 1890.00 26.00 1638.00FND CONDIT MATL MINOR STRS
0011 0342000000-E 310  40 LF  60.00 2400.00 60.00 2400.00 77.00 3080.00**" SIDE DRAIN PIPE

(30")
0012 0708000000-E 310  52 LF  30.00 1560.00 30.00 1560.00 39.00 2028.0015" BCCSP B 0.064"
0013 0806000000-E 310  3 EA  250.00 750.00 250.00 750.00 200.00 600.0015" BCCS ELB B 0.064"
0014 0995000000-E 340  29 LF  7.00 203.00 7.00 203.00 16.00 464.00PIPE REMOVAL
0015 1121000000-E 520  32 TON 20.00 640.00 20.00 640.00 30.00 960.00AGGREGATE BASE COURSE
0016 1220000000-E 545  250 TON 20.00 5000.00 20.00 5000.00 30.00 7500.00INCIDENTAL STONE BASE
0017 1489000000-E 610  545 TON 50.00 27250.00 60.00 32700.00 70.00 38150.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  675 TON 55.00 37125.00 57.00 38475.00 67.00 45225.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  69 TON 460.00 31740.00 500.00 34500.00 550.00 37950.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  40 TON 140.00 5600.00 170.00 6800.00 230.00 9200.00ASPH PLT MIX PVMT REPAIR
0021 2000000000-N 806  22 EA  200.00 4400.00 200.00 4400.00 205.00 4510.00RIGHT OF WAY MARKERS
0022 2022000000-E 815 44.8 CY  25.00 1120.00 30.00 1344.00 14.00 627.20SUBDRAIN EXCAVATION
0023 2033000000-E 815 33.6 CY  25.00 840.00 35.00 1176.00 33.00 1108.80SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  200 LF  5.00 1000.00 6.00 1200.00 14.00 2800.006" PERF SUBDRN PIPE
0025 2055000000-E 815  6 EA  20.00 120.00 20.00 120.00 175.00 1050.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  2 EA  250.00 500.00 250.00 500.00 295.00 590.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  12 LF  6.00 72.00 6.00 72.00 16.00 192.006" OUTLET PIPE (SUBDRNS)
0028 2286000000-N 840  8 EA  1900.00 15200.00 1900.00 15200.00 1500.00 12000.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  7 EA  750.00 5250.00 750.00 5250.00 525.00 3675.00FRAME W/2GRTS 840.29 STD
0030 2396000000-N 840  1 EA  750.00 750.00 750.00 750.00 585.00 585.00FRAME W/COVER STD 840.54
0031 2556000000-E 846  405 LF  20.00 8100.00 21.50 8707.50 45.00 18225.00SHOULDER BERM GUTTER
0032 2612000000-E 848  120 SY  42.00 5040.00 49.50 5940.00 80.00 9600.006" CONCRETE DRIVEWAY
0033 3030000000-E 862 1,187.5 LF  15.00 17812.50 15.00 17812.50 17.50 20781.25STL BM GUARDRAIL
0034 3045000000-E 862 87.5 LF  16.00 1400.00 16.00 1400.00 18.50 1618.75SBGR SHOP CURVED
0035 3150000000-N 862  10 EA  10.00 100.00 10.00 100.00 11.50 115.00ADDIT GUARDRAIL POSTS
0036 3195000000-N 862  2 EA  475.00 950.00 500.00 1000.00 585.00 1170.00GR ANCHOR TYPE AT-1
0037 3270000000-N SP   8 EA  1650.00 13200.00 1600.00 12800.00 1800.00 14400.00GR ANCHOR TYPE 350
0038 3317000000-N 862  8 EA  1350.00 10800.00 1280.00 10240.00 1500.00 12000.00GR ANCHOR TYPE B-77
0039 3649000000-E 876  10 TON 100.00 1000.00 100.00 1000.00 70.00 700.00RIP RAP, CLASS B



JUL 10, 2008 01:32 PM

TIP NO B-4209, B-4210 2:00 PM 2 /  6 009

NASH

33555.3.1,  33556.2.2

FED AID NO BRZ-1131(6), BRZ-1151(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1131 AND BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1151.

C C MANGUM COMPANY LLC

RALEIGH,  NC

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC

C202108JUN 17 2008
0.266 MI

0040 3656000000-E 876  451 SY  2.00 902.00 2.00 902.00 2.50 1127.50FILTER FABRIC FOR DRAINGE
0041 3659000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 1200.00 1200.00PREFORMED SCOUR HOLES
0042 4072000000-E 903  45 LF  6.15 276.75 3.45 155.25 4.00 180.00SUPPORT, 3-LB STL U-CHAN
0043 4096000000-N 904  2 EA  110.00 220.00 75.00 150.00 88.00 176.00SIGN ERECTION, TYPE D
0044 4102000000-N 904  2 EA  110.00 220.00 75.00 150.00 88.00 176.00SIGN ERECTION, TYPE E
0045 4155000000-N 907  7 EA  5.00 35.00 15.00 105.00 17.50 122.50DISPOSE SIGN SYST U-CHAN
0046 4400000000-E 1110  592 SF  4.85 2871.20 4.25 2516.00 5.00 2960.00WORK ZONE SIGNS (STAT)
0047 4410000000-E 1110  188 SF  6.10 1146.80 4.25 799.00 5.00 940.00WORK ZONE SIGNS (BARR)
0048 4445000000-E 1145  144 LF  23.15 3333.60 25.00 3600.00 30.00 4320.00BARRICADES (TYPE III)
0049 4810000000-E 1205  11,200 LF  0.45 5040.00 0.45 5040.00 0.50 5600.00PAINT PVMT MARKINGS 4"
0050 4900000000-N 1251  19 EA  9.75 185.25 9.75 185.25 11.00 209.00PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  1,440 LF  3.00 4320.00 3.00 4320.00 3.50 5040.00TEMPORARY SILT FENCE
0052 6006000000-E 1610  150 TON 35.00 5250.00 35.00 5250.00 47.00 7050.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  220 TON 45.00 9900.00 50.00 11000.00 70.00 15400.00EROS CONTRL STONE CL B
0054 6012000000-E 1610  125 TON 32.00 4000.00 32.00 4000.00 47.00 5875.00SEDIMENT CONTROL STONE
0055 6015000000-E 1615  3 ACR 1000.00 3000.00 680.00 2040.00 760.00 2280.00TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  6.00 900.00 5.00 750.00 5.00 750.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 2.5 TON 1400.00 3500.00 1600.00 4000.00 1600.00 4000.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  270 LF  25.00 6750.00 25.00 6750.00 19.00 5130.00TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  8 EA  300.00 2400.00 300.00 2400.00 150.00 1200.00INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   420 LF  2.50 1050.00 2.50 1050.00 2.50 1050.00SAFETY FENCE
0061 6030000000-E 1630  770 CY  7.00 5390.00 9.00 6930.00 15.00 11550.00SILT EXCAVATION
0062 6036000000-E 1631  1,070 SY  3.25 3477.50 1.50 1605.00 2.00 2140.00MATTING FOR EROS CONTROL
0063 6037000000-E SP   50 SY  30.00 1500.00 10.00 500.00 8.00 400.00COIR FIBER MAT
0064 6038000000-E SP   160 SY  10.00 1600.00 10.00 1600.00 4.00 640.00PERM SOIL REINF MAT
0065 6042000000-E 1632  250 LF  3.00 750.00 3.00 750.00 13.00 3250.001/4" HARDWARE CLOTH
0066 6071030000-E SP   300 LF  6.00 1800.00 6.00 1800.00 8.00 2400.00COIR FIBER BAFFLES
0067 6071050000-E SP   8 EA  2000.00 16000.00 2000.00 16000.00 1200.00 9600.00**" SKIMMER

(1-1/2")
0068 6084000000-E 1660  4 ACR 2000.00 8000.00 1880.00 7520.00 3100.00 12400.00SEEDING AND MULCHING
0069 6087000000-E 1660  2 ACR 275.00 550.00 148.00 296.00 90.00 180.00MOWING
0070 6090000000-E 1661  100 LB  6.00 600.00 12.00 1200.00 10.00 1000.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.5 TON 1400.00 700.00 1800.00 900.00 1600.00 800.00FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  100 LB  6.00 600.00 3.80 380.00 1.85 185.00SEED FOR SUPP SEEDING
0073 6108000000-E 1665 2.25 TON 600.00 1350.00 1188.00 2673.00 1100.00 2475.00FERTILIZER TOPDRESSING
0074 6114000000-N SP   4 HR  50.00 200.00 50.00 200.00 90.00 360.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   24 EA  50.00 1200.00 208.00 4992.00 400.00 9600.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.2 ACR 5000.00 1000.00 2800.00 560.00 7500.00 1500.00REFORESTATION
0077 0366000000-E 310  472 LF  35.00 16520.0015" RC PIPE CULV III
0078 0366000000-E 310  128 LF  25.00 3200.00 25.00 3200.0015" RC PIPE CULV III



JUL 10, 2008 01:32 PM

TIP NO B-4209, B-4210 2:00 PM 3 /  6 009

NASH

33555.3.1,  33556.2.2

FED AID NO BRZ-1131(6), BRZ-1151(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1131 AND BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1151.

C C MANGUM COMPANY LLC

RALEIGH,  NC

S. T. WOOTEN CORPORATION DELLINGER, INC.

WILSON,  NC MONROE,  NC

C202108JUN 17 2008
0.266 MI

0079 0536000000-E SP   344 LF  25.00 8600.00 25.00 8600.00***" HDPE PIPE CULVTS
(15")

0080 0366000000-E 310  128 LF  15" RC PIPE CULV III
0081 0540000000-E SP   344 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")

STRUCTURE ITEMS

0082 8035000000-N 402 Lump Sum 25000.00 17000.00 20000.00REMV EXIST STR **********
(13+50.00-L-)

0083 8035000000-N 402 Lump Sum 23000.00 19500.00 25000.00REMV EXIST STR **********
(17+47.50-L-)

0084 8121000000-N 412 Lump Sum 17000.00 4000.00 1350.00UNCL STR EXCAV STA *****
(13+50.00-L-)

0085 8121000000-N 412 Lump Sum 17000.00 4000.00 1200.00UNCL STR EXCAV STA *****
(17+47.50-L-)

0086 8182000000-E 420 79.2 CY  960.00 76032.00 1144.50 90644.40 880.00 69696.00CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 37000.00 31400.00 25000.00BRG APPR SLAB ***********

(13+50.00-L-)
0088 8210000000-N 422 Lump Sum 37000.00 40950.00 35000.00BRG APPR SLAB ***********

(17+47.50-L-)
0089 8217000000-E 425  12,752 LB  2.00 25504.00 1.30 16577.60 1.25 15940.00REINF STEEL (BRIDGE)
0090 8364000000-E 450  1,300 LF  60.00 78000.00 59.00 76700.00 55.00 71500.00HP12X53 PILES
0091 8384200000-E 450  180 LF  115.00 20700.00 110.00 19800.00 130.00 23400.00HP14X73 GALV PILES
0092 8393000000-N 450  20 EA  100.00 2000.00 350.00 7000.00 160.00 3200.00PILE REDRIVES
0093 8503000000-E 460 400.69 LF  75.00 30051.75 93.00 37264.17 100.00 40069.00CONCRETE BARRIER RAIL
0094 8608000000-E 876  923 TON 45.00 41535.00 48.00 44304.00 60.00 55380.00RIP RAP II (2'-0")
0095 8622000000-E 876  1,027 SY  2.00 2054.00 3.00 3081.00 3.50 3594.50FILTER FABRIC FOR DRAINAGE
0096 8657000000-N 430 Lump Sum 5000.00 4500.00 4000.00ELASTOMERIC BEARINGS
0097 8753200000-E 430 1,074.62 LF  250.00 268655.00 274.00 294445.88 260.00 279401.203'-0"X 3'-3" PRESTR BOX BEAM
0098 8762000000-E 430 1,231.5 LF  120.00 147780.00 129.00 158863.50 123.00 151474.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1425064.35 TOTAL 1439851.05 TOTAL 1475826.70CONTRACT TOTAL

 

    SUB-TOTAL 571752.60 SUB-TOTAL 569820.50 SUB-TOTAL 650621.50ROADWAY ITEMS
    SUB-TOTAL 853311.75 SUB-TOTAL 870030.55 SUB-TOTAL 825205.20STRUCTURE ITEMS



JUL 10, 2008 01:32 PM

TIP NO B-4209, B-4210 2:00 PM 4 /  6 009

NASH

33555.3.1,  33556.2.2

FED AID NO BRZ-1131(6), BRZ-1151(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1131 AND BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1151.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C202108JUN 17 2008
0.266 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 69812.03MOBILIZATION
0002 0029000000-N SP  Lump Sum 13000.00 8810.57REINF BRG APPR **********

(13+50.00)
0003 0050000000-E 226  2 ACR 100.00 200.00 2930.56 5861.12SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  17.25 8625.00 26.84 13420.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 110000.00 235881.88GRADING
0006 0106000000-E 230  4,650 CY  13.00 60450.00 24.89 115738.50BORROW EXCAVATION
0007 0134000000-E 240  62 CY  7.65 474.30 5.59 346.58DRAINAGE DITCH EXCAVATION
0008 0195000000-E 265  400 CY  25.00 10000.00 32.96 13184.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  400 SY  2.00 800.00 2.20 880.00SOIL STABILIZATION FABRIC
0010 0318000000-E 300  63 TON 22.65 1426.95 34.56 2177.28FND CONDIT MATL MINOR STRS
0011 0342000000-E 310  40 LF  66.00 2640.00 50.73 2029.20**" SIDE DRAIN PIPE

(30")
0012 0708000000-E 310  52 LF  34.00 1768.00 42.15 2191.8015" BCCSP B 0.064"
0013 0806000000-E 310  3 EA  175.00 525.00 306.65 919.9515" BCCS ELB B 0.064"
0014 0995000000-E 340  29 LF  15.00 435.00 155.80 4518.20PIPE REMOVAL
0015 1121000000-E 520  32 TON 25.00 800.00 51.41 1645.12AGGREGATE BASE COURSE
0016 1220000000-E 545  250 TON 25.00 6250.00 32.33 8082.50INCIDENTAL STONE BASE
0017 1489000000-E 610  545 TON 60.00 32700.00 60.00 32700.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  675 TON 57.00 38475.00 57.00 38475.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  69 TON 500.00 34500.00 500.00 34500.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  40 TON 150.00 6000.00 500.00 20000.00ASPH PLT MIX PVMT REPAIR
0021 2000000000-N 806  22 EA  200.00 4400.00 305.00 6710.00RIGHT OF WAY MARKERS
0022 2022000000-E 815 44.8 CY  13.00 582.40 11.19 501.31SUBDRAIN EXCAVATION
0023 2033000000-E 815 33.6 CY  28.50 957.60 43.56 1463.62SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  200 LF  12.50 2500.00 20.66 4132.006" PERF SUBDRN PIPE
0025 2055000000-E 815  6 EA  165.00 990.00 122.66 735.966" SUBDRN Y,T,OR L
0026 2066000000-N 815  2 EA  250.00 500.00 406.73 813.46CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  12 LF  14.00 168.00 82.63 991.566" OUTLET PIPE (SUBDRNS)
0028 2286000000-N 840  8 EA  1500.00 12000.00 1020.04 8160.32MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  7 EA  450.00 3150.00 752.83 5269.81FRAME W/2GRTS 840.29 STD
0030 2396000000-N 840  1 EA  500.00 500.00 495.55 495.55FRAME W/COVER STD 840.54
0031 2556000000-E 846  405 LF  40.00 16200.00 35.00 14175.00SHOULDER BERM GUTTER
0032 2612000000-E 848  120 SY  60.00 7200.00 18.88 2265.606" CONCRETE DRIVEWAY
0033 3030000000-E 862 1,187.5 LF  16.50 19593.75 18.00 21375.00STL BM GUARDRAIL
0034 3045000000-E 862 87.5 LF  16.00 1400.00 19.75 1728.13SBGR SHOP CURVED
0035 3150000000-N 862  10 EA  10.00 100.00 47.00 470.00ADDIT GUARDRAIL POSTS
0036 3195000000-N 862  2 EA  500.00 1000.00 490.00 980.00GR ANCHOR TYPE AT-1
0037 3270000000-N SP   8 EA  1600.00 12800.00 1875.00 15000.00GR ANCHOR TYPE 350
0038 3317000000-N 862  8 EA  1280.00 10240.00 1250.00 10000.00GR ANCHOR TYPE B-77
0039 3649000000-E 876  10 TON 62.00 620.00 42.61 426.10RIP RAP, CLASS B



JUL 10, 2008 01:32 PM

TIP NO B-4209, B-4210 2:00 PM 5 /  6 009

NASH

33555.3.1,  33556.2.2

FED AID NO BRZ-1131(6), BRZ-1151(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1131 AND BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1151.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C202108JUN 17 2008
0.266 MI

0040 3656000000-E 876  451 SY  2.00 902.00 2.20 992.20FILTER FABRIC FOR DRAINGE
0041 3659000000-N SP   1 EA  1000.00 1000.00 559.43 559.43PREFORMED SCOUR HOLES
0042 4072000000-E 903  45 LF  3.45 155.25 6.15 276.75SUPPORT, 3-LB STL U-CHAN
0043 4096000000-N 904  2 EA  75.00 150.00 110.00 220.00SIGN ERECTION, TYPE D
0044 4102000000-N 904  2 EA  75.00 150.00 110.00 220.00SIGN ERECTION, TYPE E
0045 4155000000-N 907  7 EA  15.00 105.00 5.00 35.00DISPOSE SIGN SYST U-CHAN
0046 4400000000-E 1110  592 SF  4.25 2516.00 4.85 2871.20WORK ZONE SIGNS (STAT)
0047 4410000000-E 1110  188 SF  4.25 799.00 6.10 1146.80WORK ZONE SIGNS (BARR)
0048 4445000000-E 1145  144 LF  25.00 3600.00 23.15 3333.60BARRICADES (TYPE III)
0049 4810000000-E 1205  11,200 LF  0.43 4816.00 0.45 5040.00PAINT PVMT MARKINGS 4"
0050 4900000000-N 1251  19 EA  25.00 475.00 9.75 185.25PERM RAISED PVMT MARKERS
0051 6000000000-E 1605  1,440 LF  3.00 4320.00 2.23 3211.20TEMPORARY SILT FENCE
0052 6006000000-E 1610  150 TON 42.00 6300.00 58.30 8745.00EROS CONTRL STONE CL A
0053 6009000000-E 1610  220 TON 61.00 13420.00 41.06 9033.20EROS CONTRL STONE CL B
0054 6012000000-E 1610  125 TON 42.00 5250.00 34.87 4358.75SEDIMENT CONTROL STONE
0055 6015000000-E 1615  3 ACR 650.00 1950.00 680.00 2040.00TEMPORARY MULCHING
0056 6018000000-E 1620  150 LB  4.50 675.00 5.00 750.00SEED FOR TEMP SEEDING
0057 6021000000-E 1620 2.5 TON 1600.00 4000.00 1600.00 4000.00FERT FOR TEMP SEEDING
0058 6024000000-E 1622  270 LF  25.00 6750.00 20.99 5667.30TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622  8 EA  150.00 1200.00 279.71 2237.68INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP   420 LF  2.00 840.00 6.93 2910.60SAFETY FENCE
0061 6030000000-E 1630  770 CY  14.00 10780.00 13.69 10541.30SILT EXCAVATION
0062 6036000000-E 1631  1,070 SY  1.85 1979.50 1.50 1605.00MATTING FOR EROS CONTROL
0063 6037000000-E SP   50 SY  10.00 500.00 5.75 287.50COIR FIBER MAT
0064 6038000000-E SP   160 SY  8.00 1280.00 10.00 1600.00PERM SOIL REINF MAT
0065 6042000000-E 1632  250 LF  11.25 2812.50 5.40 1350.001/4" HARDWARE CLOTH
0066 6071030000-E SP   300 LF  8.00 2400.00 6.25 1875.00COIR FIBER BAFFLES
0067 6071050000-E SP   8 EA  1020.00 8160.00 625.00 5000.00**" SKIMMER

(1-1/2")
0068 6084000000-E 1660  4 ACR 2680.00 10720.00 1880.00 7520.00SEEDING AND MULCHING
0069 6087000000-E 1660  2 ACR 90.00 180.00 148.00 296.00MOWING
0070 6090000000-E 1661  100 LB  10.00 1000.00 12.00 1200.00SEED FOR REPAIR SEEDING
0071 6093000000-E 1661 0.5 TON 1600.00 800.00 1800.00 900.00FERT FOR REPAIR SEEDING
0072 6096000000-E 1662  100 LB  1.85 185.00 3.80 380.00SEED FOR SUPP SEEDING
0073 6108000000-E 1665 2.25 TON 1100.00 2475.00 1188.00 2673.00FERTILIZER TOPDRESSING
0074 6114000000-N SP   4 HR  90.00 360.00 50.00 200.00SPECIALIZED HAND MOWING
0075 6117000000-N SP   24 EA  1.00 24.00 208.00 4992.00RESPONSE FOR EROS CONTROL
0076 6123000000-E 1670 0.2 ACR 7100.00 1420.00 2800.00 560.00REFORESTATION
0077 0366000000-E 310  472 LF  31.00 14632.0015" RC PIPE CULV III
0078 0366000000-E 310  128 LF  54.66 6996.4815" RC PIPE CULV III



JUL 10, 2008 01:32 PM

TIP NO B-4209, B-4210 2:00 PM 6 /  6 009

NASH

33555.3.1,  33556.2.2

FED AID NO BRZ-1131(6), BRZ-1151(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1131 AND BRIDGE OVER TURKEY CREEK & APPROACHES ON SR-1151.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC  

C202108JUN 17 2008
0.266 MI

0079 0536000000-E SP   344 LF  27.59 9490.96***" HDPE PIPE CULVTS
(15")

0080 0366000000-E 310  128 LF  15" RC PIPE CULV III
0081 0540000000-E SP   344 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")

STRUCTURE ITEMS

0082 8035000000-N 402 Lump Sum 24000.00 115400.60REMV EXIST STR **********
(13+50.00-L-)

0083 8035000000-N 402 Lump Sum 35000.00 126932.85REMV EXIST STR **********
(17+47.50-L-)

0084 8121000000-N 412 Lump Sum 2500.00 813.58UNCL STR EXCAV STA *****
(13+50.00-L-)

0085 8121000000-N 412 Lump Sum 3500.00 1220.36UNCL STR EXCAV STA *****
(17+47.50-L-)

0086 8182000000-E 420 79.2 CY  800.00 63360.00 1121.70 88838.64CLASS A CONCRETE (BRIDGE)
0087 8210000000-N 422 Lump Sum 20000.00 36689.71BRG APPR SLAB ***********

(13+50.00-L-)
0088 8210000000-N 422 Lump Sum 26000.00 41695.03BRG APPR SLAB ***********

(17+47.50-L-)
0089 8217000000-E 425  12,752 LB  1.15 14664.80 1.60 20403.20REINF STEEL (BRIDGE)
0090 8364000000-E 450  1,300 LF  66.00 85800.00 69.48 90324.00HP12X53 PILES
0091 8384200000-E 450  180 LF  129.00 23220.00 118.67 21360.60HP14X73 GALV PILES
0092 8393000000-N 450  20 EA  175.00 3500.00 289.14 5782.80PILE REDRIVES
0093 8503000000-E 460 400.69 LF  72.25 28949.85 94.01 37668.87CONCRETE BARRIER RAIL
0094 8608000000-E 876  923 TON 42.00 38766.00 41.86 38636.78RIP RAP II (2'-0")
0095 8622000000-E 876  1,027 SY  2.65 2721.55 2.20 2259.40FILTER FABRIC FOR DRAINAGE
0096 8657000000-N 430 Lump Sum 4500.00 4157.58ELASTOMERIC BEARINGS
0097 8753200000-E 430 1,074.62 LF  300.00 322386.00 252.85 271717.673'-0"X 3'-3" PRESTR BOX BEAM
0098 8762000000-E 430 1,231.5 LF  155.00 190882.50 130.39 160575.293'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1507802.95 TOTAL 1886645.31CONTRACT TOTAL

 

    SUB-TOTAL 618052.25 SUB-TOTAL 822168.35ROADWAY ITEMS
    SUB-TOTAL 889750.70 SUB-TOTAL 1064476.96STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1425064.35C C MANGUM COMPANY LLC
     2  1439851.05S. T. WOOTEN CORPORATION
     3  1475826.70DELLINGER, INC.
     4  1507802.95DANE CONSTRUCTION, INC.
     5  1886645.31CAROLINA BRIDGE CO., INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80000.00 85000.00 89500.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 20000.00 19750.00 19500.00REINF BRG APPR **********

(23+80.00 -L-)
0003 0050000000-E 226  1 ACR 4000.00 4000.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  250 CY  11.00 2750.00 12.00 3000.00 12.00 3000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 65000.00 79000.00 90000.00GRADING
0006 0106000000-E 230  2,330 CY  10.00 23300.00 18.00 41940.00 15.00 34950.00BORROW EXCAVATION
0007 0195000000-E 265  200 CY  35.00 7000.00 28.00 5600.00 25.00 5000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  2.50 500.00 5.00 1000.00 2.50 500.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   180 SF  55.00 9900.00 53.00 9540.00 115.00 20700.00TEMPORARY SHORING
0010 0318000000-E 300  25 TON 35.00 875.00 33.00 825.00 33.00 825.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  48 LF  35.00 1680.00 40.00 1920.00 40.00 1920.0015" RC PIPE CULV III
0012 0378000000-E 310  8 LF  45.00 360.00 128.00 1024.00 45.00 360.0024" RC PIPE CULV III
0013 0582000000-E 310  44 LF  30.00 1320.00 35.00 1540.00 30.00 1320.0015" CS PIPE CULV 0.064"
0014 0636000000-E 310  2 EA  275.00 550.00 250.00 500.00 200.00 400.00**" CS ELBOW *****" THICK

(15", 0.064")
0015 0708000000-E 310  56 LF  30.00 1680.00 33.00 1848.00 33.00 1848.0015" BCCSP B 0.064"
0016 0720000000-E 310  64 LF  45.00 2880.00 42.00 2688.00 42.00 2688.0024" BCCSP B 0.064"
0017 0806000000-E 310  4 EA  300.00 1200.00 250.00 1000.00 200.00 800.0015" BCCS ELB B 0.064"
0018 0995000000-E 340  80 LF  20.00 1600.00 12.00 960.00 12.00 960.00PIPE REMOVAL
0019 0996000000-N 350  1 EA  1000.00 1000.00 800.00 800.00 800.00 800.00PIPE CLEAN-OUT
0020 1121000000-E 520  545 TON 26.00 14170.00 27.00 14715.00 27.00 14715.00AGGREGATE BASE COURSE
0021 1220000000-E 545  100 TON 26.00 2600.00 30.00 3000.00 30.00 3000.00INCIDENTAL STONE BASE
0022 1275000000-E 600  480 GAL 3.00 1440.00 7.50 3600.00 7.00 3360.00PRIME COAT
0023 1489000000-E 610  300 TON 95.00 28500.00 78.75 23625.00 75.75 22725.00ASP CONC BASE CRS B25.0B
0024 1525000000-E 610  370 TON 99.00 36630.00 72.00 26640.00 69.00 25530.00ASP CONC SURF CRS SF9.5A
0025 1560000000-E 620  37 TON 585.00 21645.00 655.00 24235.00 650.00 24050.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  9 TON 175.00 1575.00 225.00 2025.00 400.00 3600.00ASPH PLT MIX PVMT REPAIR
0027 2000000000-N 806  21 EA  150.00 3150.00 160.00 3360.00 160.00 3360.00RIGHT OF WAY MARKERS
0028 2022000000-E 815  60 CY  9.00 540.00 14.00 840.00 14.00 840.00SUBDRAIN EXCAVATION
0029 2033000000-E 815  50 CY  70.00 3500.00 44.00 2200.00 25.00 1250.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  250 LF  5.00 1250.00 11.00 2750.00 10.00 2500.006" PERF SUBDRN PIPE
0031 2055000000-E 815  9 EA  30.00 270.00 50.00 450.00 25.00 225.006" SUBDRN Y,T,OR L
0032 2066000000-N 815  1 EA  200.00 200.00 300.00 300.00 375.00 375.00CONC PAD SUBDRN OUTLET
0033 2077000000-E 815  6 LF  20.00 120.00 15.00 90.00 15.00 90.006" OUTLET PIPE (SUBDRNS)
0034 2253000000-E 840  1 CY  1600.00 1600.00 800.00 800.00 850.00 850.00PIPE COLLARS
0035 2286000000-N 840  5 EA  1300.00 6500.00 1700.00 8500.00 1475.00 7375.00MASNRY DRAINAGE STRUCT
0036 2355000000-N 840  5 EA  350.00 1750.00 550.00 2750.00 500.00 2500.00FRAME W/GRATE 840.29 STD
0037 2556000000-E 846  270 LF  25.00 6750.00 34.00 9180.00 30.00 8100.00SHOULDER BERM GUTTER
0038 3030000000-E 862  375 LF  16.00 6000.00 16.00 6000.00 16.00 6000.00STL BM GUARDRAIL
0039 3045000000-E 862  100 LF  18.00 1800.00 18.00 1800.00 18.00 1800.00SBGR SHOP CURVED
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0040 3150000000-N 862  30 EA  10.00 300.00 10.00 300.00 10.00 300.00ADDIT GUARDRAIL POSTS
0041 3195000000-N 862  2 EA  475.00 950.00 475.00 950.00 475.00 950.00GR ANCHOR TYPE AT-1
0042 3270000000-N SP   2 EA  2100.00 4200.00 2100.00 4200.00 2100.00 4200.00GR ANCHOR TYPE 350
0043 3317000000-N 862  4 EA  1400.00 5600.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE B-77
0044 3380000000-E 862  125 LF  5.00 625.00 5.00 625.00 5.00 625.00TEMP STL BM GUARDRAIL
0045 3382000000-E 862  50 LF  6.00 300.00 6.00 300.00 6.00 300.00TEMP STL BM GDRAIL, SHP CURV
0046 3387000000-N 862  1 EA  200.00 200.00 200.00 200.00 200.00 200.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0047 3387000000-N 862  4 EA  700.00 2800.00 700.00 2800.00 700.00 2800.00GDRL ANCH UNITS ****** TEMP

(B-77)
0048 3389000000-N SP   1 EA  500.00 500.00 500.00 500.00 500.00 500.00GDRL ANCH UNITS ****** TEMP

(TL-2)
0049 3389100000-N SP   2 EA  700.00 1400.00 700.00 1400.00 700.00 1400.00GDRL ANCH UNITS 350 TEMP
0050 3649000000-E 876  237 TON 45.00 10665.00 42.00 9954.00 40.00 9480.00RIP RAP, CLASS B
0051 3656000000-E 876  923 SY  2.00 1846.00 5.50 5076.50 2.50 2307.50FILTER FABRIC FOR DRAINGE
0052 4400000000-E 1110  128 SF  5.25 672.00 6.05 774.40 6.05 774.40WORK ZONE SIGNS (STAT)
0053 4405000000-E 1110  96 SF  9.25 888.00 12.00 1152.00 8.25 792.00WORK ZONE SIGNS (PORT)
0054 4410000000-E 1110  56 SF  6.25 350.00 6.35 355.60 6.35 355.60WORK ZONE SIGNS (BARR)
0055 4430000000-N 1130  60 EA  34.25 2055.00 50.00 3000.00 34.00 2040.00DRUMS
0056 4435000000-N 1135  30 EA  15.95 478.50 30.00 900.00 16.50 495.00CONES
0057 4445000000-E 1145  64 LF  27.25 1744.00 27.50 1760.00 27.50 1760.00BARRICADES (TYPE III)
0058 4450000000-N 1150  640 HR  20.00 12800.00 20.00 12800.00 15.00 9600.00FLAGGER
0059 4465000000-N 1160  2 EA  4350.00 8700.00 6850.00 13700.00 6850.00 13700.00TEMPORARY CRASH CUSHIONS
0060 4650000000-N 1251  137 EA  7.00 959.00 7.00 959.00 7.00 959.00TEMP RAISED PVMT MRKS
0061 4810000000-E 1205  19,220 LF  0.30 5766.00 0.30 5766.00 0.30 5766.00PAINT PVMT MARKINGS 4"
0062 4835000000-E 1205  135 LF  2.15 290.25 2.15 290.25 2.15 290.25PAINT PVT MKG LINES 24"
0063 4900000000-N 1251  18 EA  7.00 126.00 7.00 126.00 7.00 126.00PERM RAISED PVMT MARKERS
0064 6000000000-E 1605  1,420 LF  2.26 3209.20 2.50 3550.00 3.00 4260.00TEMPORARY SILT FENCE
0065 6006000000-E 1610  170 TON 45.00 7650.00 42.00 7140.00 36.00 6120.00EROS CONTRL STONE CL A
0066 6009000000-E 1610  330 TON 45.00 14850.00 44.00 14520.00 36.00 11880.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  150 TON 45.00 6750.00 30.00 4500.00 30.00 4500.00SEDIMENT CONTROL STONE
0068 6015000000-E 1615 2.5 ACR 900.00 2250.00 800.00 2000.00 605.00 1512.50TEMPORARY MULCHING
0069 6018000000-E 1620  100 LB  6.00 600.00 4.70 470.00 3.00 300.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620 0.5 TON 1900.00 950.00 1250.00 625.00 1200.00 600.00FERT FOR TEMP SEEDING
0071 6024000000-E 1622  50 LF  25.00 1250.00 20.00 1000.00 15.00 750.00TEMPORARY SLOPE DRAINS
0072 6027000000-N 1622  2 EA  200.00 400.00 350.00 700.00 325.00 650.00INLET PROTCN @ SLOPE DRNS
0073 6029000000-E SP   300 LF  2.16 648.00 2.50 750.00 2.50 750.00SAFETY FENCE
0074 6030000000-E 1630  1,150 CY  12.00 13800.00 9.00 10350.00 9.00 10350.00SILT EXCAVATION
0075 6036000000-E 1631  610 SY  2.50 1525.00 1.99 1213.90 1.55 945.50MATTING FOR EROS CONTROL
0076 6038000000-E SP   60 SY  8.30 498.00 8.30 498.00 9.00 540.00PERM SOIL REINF MAT
0077 6042000000-E 1632  100 LF  5.90 590.00 8.00 800.00 8.50 850.001/4" HARDWARE CLOTH
0078 6071030000-E SP   390 LF  6.30 2457.00 6.00 2340.00 7.00 2730.00COIR FIBER BAFFLES
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0079 6084000000-E 1660 2.5 ACR 3250.00 8125.00 1620.00 4050.00 1850.00 4625.00SEEDING AND MULCHING
0080 6087000000-E 1660 1.5 ACR 75.00 112.50 190.00 285.00 90.00 135.00MOWING
0081 6090000000-E 1661  50 LB  18.00 900.00 11.00 550.00 8.00 400.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 2100.00 525.00 960.00 240.00 1200.00 300.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  75 LB  4.50 337.50 3.00 225.00 1.85 138.75SEED FOR SUPP SEEDING
0084 6108000000-E 1665 1.75 TON 1000.00 1750.00 980.00 1715.00 1100.00 1925.00FERTILIZER TOPDRESSING
0085 6114000000-N SP   2 HR  65.00 130.00 58.00 116.00 80.00 160.00SPECIALIZED HAND MOWING
0086 6117000000-N SP   27 EA  180.00 4860.00 300.00 8100.00 1.00 27.00RESPONSE FOR EROS CONTROL
0087 6123000000-E 1670 0.6 ACR 2500.00 1500.00 1200.00 720.00 1800.00 1080.00REFORESTATION

STRUCTURE ITEMS

0088 8007000000-N SP  Lump Sum 435000.00 507000.00 615000.00CM&R TEMP STR ***********
(23+80.00-L-)

0089 8017000000-N SP  Lump Sum 25000.00 14000.00 30000.00CM&R TEMP ACCESS ***********
(23+80.00-L-)

0090 8035000000-N 402 Lump Sum 50000.00 35000.00 25620.00REMV EXIST STR **********
(23+80.00-L-)

0091 8121000000-N 412 Lump Sum 9400.00 1500.00 7500.00UNCL STR EXCAV STA *****
(23+80.00-L-)

0092 8147000000-E 420  6,562 SF  27.00 177174.00 27.80 182423.60 28.35 186032.70REINF CONCRETE DECK SLAB
0093 8161000000-E 420  5,827 SF  0.43 2505.61 0.50 2913.50 0.46 2680.42GROOVING BRIDGE FLOORS
0094 8182000000-E 420 66.2 CY  850.00 56270.00 703.00 46538.60 800.00 52960.00CLASS A CONCRETE (BRIDGE)
0095 8210000000-N 422 Lump Sum 30000.00 32500.00 17300.00BRG APPR SLAB ***********

(23+80.00-L-)
0096 8217000000-E 425  10,276 LB  1.50 15414.00 1.22 12536.72 1.10 11303.60REINF STEEL (BRIDGE)
0097 8265000000-E 430  826 LF  225.00 185850.00 214.05 176805.30 220.00 181720.0054" PRESTR CONCRETE GIRDR
0098 8364000000-E 450  520 LF  61.00 31720.00 61.00 31720.00 69.00 35880.00HP12X53 PILES
0099 8387000000-E 450  375 LF  140.00 52500.00 205.00 76875.00 165.00 61875.00PP18X0.50 GALV STL PILE
0100 8503000000-E 460 416.67 LF  56.00 23333.52 61.00 25416.87 53.65 22354.35CONCRETE BARRIER RAIL
0101 8608000000-E 876  176 TON 1.00 176.00 46.00 8096.00 1.00 176.00RIP RAP II (2'-0")
0102 8622000000-E 876  195 SY  2.00 390.00 3.00 585.00 2.45 477.75FILTER FABRIC FOR DRAINAGE
0103 8657000000-N 430 Lump Sum 10000.00 4650.00 6500.00ELASTOMERIC BEARINGS
0104 8692000000-N SP  Lump Sum 12000.00 10000.00 5450.00EVAZOTE JOINT SEALS

 

    TOTAL 1622200.08 TOTAL 1703303.24 TOTAL 1790996.32CONTRACT TOTAL

 

    SUB-TOTAL 505466.95 SUB-TOTAL 534742.65 SUB-TOTAL 528166.50ROADWAY ITEMS
    SUB-TOTAL 1116733.13 SUB-TOTAL 1168560.59 SUB-TOTAL 1262829.82STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00 93000.00 113077.71MOBILIZATION
0002 0029000000-N SP  Lump Sum 20000.00 25000.00 44088.98REINF BRG APPR **********

(23+80.00 -L-)
0003 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1010.10 1010.10SUPP CLEARING & GRUBBING
0004 0057000000-E 226  250 CY  12.00 3000.00 5.00 1250.00 12.12 3030.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 90000.00 239930.00 75147.47GRADING
0006 0106000000-E 230  2,330 CY  15.00 34950.00 10.50 24465.00 13.13 30592.90BORROW EXCAVATION
0007 0195000000-E 265  200 CY  40.00 8000.00 18.50 3700.00 40.40 8080.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  200 SY  2.40 480.00 2.25 450.00 2.02 404.00SOIL STABILIZATION FABRIC
0009 0199000000-E SP   180 SF  80.00 14400.00 50.00 9000.00 40.74 7333.20TEMPORARY SHORING
0010 0318000000-E 300  25 TON 45.00 1125.00 21.25 531.25 34.79 869.75FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  48 LF  42.00 2016.00 35.00 1680.00 40.40 1939.2015" RC PIPE CULV III
0012 0378000000-E 310  8 LF  50.00 400.00 40.00 320.00 60.61 484.8824" RC PIPE CULV III
0013 0582000000-E 310  44 LF  35.00 1540.00 30.00 1320.00 40.40 1777.6015" CS PIPE CULV 0.064"
0014 0636000000-E 310  2 EA  250.00 500.00 133.00 266.00 202.02 404.04**" CS ELBOW *****" THICK

(15", 0.064")
0015 0708000000-E 310  56 LF  38.00 2128.00 35.00 1960.00 40.40 2262.4015" BCCSP B 0.064"
0016 0720000000-E 310  64 LF  48.00 3072.00 45.45 2908.80 52.53 3361.9224" BCCSP B 0.064"
0017 0806000000-E 310  4 EA  250.00 1000.00 135.00 540.00 202.02 808.0815" BCCS ELB B 0.064"
0018 0995000000-E 340  80 LF  15.00 1200.00 8.75 700.00 10.10 808.00PIPE REMOVAL
0019 0996000000-N 350  1 EA  500.00 500.00 325.00 325.00 3535.35 3535.35PIPE CLEAN-OUT
0020 1121000000-E 520  545 TON 32.00 17440.00 33.75 18393.75 35.35 19265.75AGGREGATE BASE COURSE
0021 1220000000-E 545  100 TON 30.00 3000.00 30.00 3000.00 35.35 3535.00INCIDENTAL STONE BASE
0022 1275000000-E 600  480 GAL 8.00 3840.00 7.00 3360.00 7.00 3360.00PRIME COAT
0023 1489000000-E 610  300 TON 90.00 27000.00 75.75 22725.00 75.76 22728.00ASP CONC BASE CRS B25.0B
0024 1525000000-E 610  370 TON 83.00 30710.00 69.00 25530.00 69.00 25530.00ASP CONC SURF CRS SF9.5A
0025 1560000000-E 620  37 TON 780.00 28860.00 650.00 24050.00 650.00 24050.00ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  9 TON 480.00 4320.00 400.00 3600.00 181.82 1636.38ASPH PLT MIX PVMT REPAIR
0027 2000000000-N 806  21 EA  210.00 4410.00 200.00 4200.00 160.00 3360.00RIGHT OF WAY MARKERS
0028 2022000000-E 815  60 CY  7.50 450.00 8.00 480.00 16.33 979.80SUBDRAIN EXCAVATION
0029 2033000000-E 815  50 CY  50.00 2500.00 20.00 1000.00 50.00 2500.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  250 LF  3.50 875.00 3.75 937.50 12.00 3000.006" PERF SUBDRN PIPE
0031 2055000000-E 815  9 EA  15.00 135.00 18.30 164.70 15.00 135.006" SUBDRN Y,T,OR L
0032 2066000000-N 815  1 EA  175.00 175.00 350.00 350.00 150.00 150.00CONC PAD SUBDRN OUTLET
0033 2077000000-E 815  6 LF  4.00 24.00 11.35 68.10 12.00 72.006" OUTLET PIPE (SUBDRNS)
0034 2253000000-E 840  1 CY  1000.00 1000.00 250.00 250.00 1212.12 1212.12PIPE COLLARS
0035 2286000000-N 840  5 EA  2100.00 10500.00 1750.00 8750.00 1515.15 7575.75MASNRY DRAINAGE STRUCT
0036 2355000000-N 840  5 EA  650.00 3250.00 515.00 2575.00 757.58 3787.90FRAME W/GRATE 840.29 STD
0037 2556000000-E 846  270 LF  40.00 10800.00 45.00 12150.00 20.20 5454.00SHOULDER BERM GUTTER
0038 3030000000-E 862  375 LF  18.50 6937.50 18.25 6843.75 18.25 6843.75STL BM GUARDRAIL
0039 3045000000-E 862  100 LF  21.00 2100.00 19.25 1925.00 19.25 1925.00SBGR SHOP CURVED
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0040 3150000000-N 862  30 EA  12.00 360.00 47.00 1410.00 47.00 1410.00ADDIT GUARDRAIL POSTS
0041 3195000000-N 862  2 EA  550.00 1100.00 510.00 1020.00 510.00 1020.00GR ANCHOR TYPE AT-1
0042 3270000000-N SP   2 EA  2300.00 4600.00 1895.00 3790.00 1895.00 3790.00GR ANCHOR TYPE 350
0043 3317000000-N 862  4 EA  1600.00 6400.00 1295.00 5180.00 1295.00 5180.00GR ANCHOR TYPE B-77
0044 3380000000-E 862  125 LF  6.50 812.50 13.00 1625.00 13.00 1625.00TEMP STL BM GUARDRAIL
0045 3382000000-E 862  50 LF  7.50 375.00 15.00 750.00 15.00 750.00TEMP STL BM GDRAIL, SHP CURV
0046 3387000000-N 862  1 EA  250.00 250.00 350.00 350.00 350.00 350.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0047 3387000000-N 862  4 EA  800.00 3200.00 1050.00 4200.00 1050.00 4200.00GDRL ANCH UNITS ****** TEMP

(B-77)
0048 3389000000-N SP   1 EA  575.00 575.00 1250.00 1250.00 1250.00 1250.00GDRL ANCH UNITS ****** TEMP

(TL-2)
0049 3389100000-N SP   2 EA  800.00 1600.00 1350.00 2700.00 1350.00 2700.00GDRL ANCH UNITS 350 TEMP
0050 3649000000-E 876  237 TON 44.00 10428.00 35.00 8295.00 45.45 10771.65RIP RAP, CLASS B
0051 3656000000-E 876  923 SY  3.25 2999.75 2.25 2076.75 2.02 1864.46FILTER FABRIC FOR DRAINGE
0052 4400000000-E 1110  128 SF  6.25 800.00 10.00 1280.00 6.05 774.40WORK ZONE SIGNS (STAT)
0053 4405000000-E 1110  96 SF  10.00 960.00 10.00 960.00 8.25 792.00WORK ZONE SIGNS (PORT)
0054 4410000000-E 1110  56 SF  10.00 560.00 35.00 1960.00 6.35 355.60WORK ZONE SIGNS (BARR)
0055 4430000000-N 1130  60 EA  50.00 3000.00 100.00 6000.00 34.00 2040.00DRUMS
0056 4435000000-N 1135  30 EA  25.00 750.00 75.00 2250.00 16.50 495.00CONES
0057 4445000000-E 1145  64 LF  38.00 2432.00 35.00 2240.00 27.50 1760.00BARRICADES (TYPE III)
0058 4450000000-N 1150  640 HR  20.00 12800.00 40.00 25600.00 18.18 11635.20FLAGGER
0059 4465000000-N 1160  2 EA  8000.00 16000.00 10000.00 20000.00 4350.00 8700.00TEMPORARY CRASH CUSHIONS
0060 4650000000-N 1251  137 EA  8.00 1096.00 7.00 959.00 7.34 1005.58TEMP RAISED PVMT MRKS
0061 4810000000-E 1205  19,220 LF  0.36 6919.20 0.30 5766.00 0.31 5958.20PAINT PVMT MARKINGS 4"
0062 4835000000-E 1205  135 LF  2.55 344.25 2.15 290.25 2.26 305.10PAINT PVT MKG LINES 24"
0063 4900000000-N 1251  18 EA  8.00 144.00 7.00 126.00 7.34 132.12PERM RAISED PVMT MARKERS
0064 6000000000-E 1605  1,420 LF  3.10 4402.00 1.99 2825.80 2.50 3550.00TEMPORARY SILT FENCE
0065 6006000000-E 1610  170 TON 44.00 7480.00 34.50 5865.00 42.42 7211.40EROS CONTRL STONE CL A
0066 6009000000-E 1610  330 TON 44.00 14520.00 34.50 11385.00 44.44 14665.20EROS CONTRL STONE CL B
0067 6012000000-E 1610  150 TON 45.00 6750.00 32.25 4837.50 40.40 6060.00SEDIMENT CONTROL STONE
0068 6015000000-E 1615 2.5 ACR 640.00 1600.00 800.00 2000.00 605.00 1512.50TEMPORARY MULCHING
0069 6018000000-E 1620  100 LB  3.50 350.00 4.70 470.00 3.00 300.00SEED FOR TEMP SEEDING
0070 6021000000-E 1620 0.5 TON 1350.00 675.00 1250.00 625.00 1200.00 600.00FERT FOR TEMP SEEDING
0071 6024000000-E 1622  50 LF  15.00 750.00 6.10 305.00 20.20 1010.00TEMPORARY SLOPE DRAINS
0072 6027000000-N 1622  2 EA  150.00 300.00 100.00 200.00 202.02 404.04INLET PROTCN @ SLOPE DRNS
0073 6029000000-E SP   300 LF  3.00 900.00 2.40 720.00 4.50 1350.00SAFETY FENCE
0074 6030000000-E 1630  1,150 CY  4.00 4600.00 5.75 6612.50 12.12 13938.00SILT EXCAVATION
0075 6036000000-E 1631  610 SY  1.80 1098.00 1.99 1213.90 1.55 945.50MATTING FOR EROS CONTROL
0076 6038000000-E SP   60 SY  11.00 660.00 8.30 498.00 9.00 540.00PERM SOIL REINF MAT
0077 6042000000-E 1632  100 LF  6.95 695.00 5.25 525.00 5.90 590.001/4" HARDWARE CLOTH
0078 6071030000-E SP   390 LF  8.95 3490.50 8.75 3412.50 8.00 3120.00COIR FIBER BAFFLES
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0079 6084000000-E 1660 2.5 ACR 2100.00 5250.00 1620.00 4050.00 1850.00 4625.00SEEDING AND MULCHING
0080 6087000000-E 1660 1.5 ACR 110.00 165.00 190.00 285.00 90.00 135.00MOWING
0081 6090000000-E 1661  50 LB  9.50 475.00 11.00 550.00 8.00 400.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 1400.00 350.00 960.00 240.00 1200.00 300.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  75 LB  2.50 187.50 3.00 225.00 1.85 138.75SEED FOR SUPP SEEDING
0084 6108000000-E 1665 1.75 TON 1300.00 2275.00 980.00 1715.00 1100.00 1925.00FERTILIZER TOPDRESSING
0085 6114000000-N SP   2 HR  100.00 200.00 58.00 116.00 80.00 160.00SPECIALIZED HAND MOWING
0086 6117000000-N SP   27 EA  340.00 9180.00 280.00 7560.00 300.00 8100.00RESPONSE FOR EROS CONTROL
0087 6123000000-E 1670 0.6 ACR 2000.00 1200.00 1200.00 720.00 1800.00 1080.00REFORESTATION

STRUCTURE ITEMS

0088 8007000000-N SP  Lump Sum 420000.00 383000.00 552390.52CM&R TEMP STR ***********
(23+80.00-L-)

0089 8017000000-N SP  Lump Sum 7000.00 75000.00 28852.75CM&R TEMP ACCESS ***********
(23+80.00-L-)

0090 8035000000-N 402 Lump Sum 73000.00 25000.00 73794.88REMV EXIST STR **********
(23+80.00-L-)

0091 8121000000-N 412 Lump Sum 15000.00 10000.00 3751.78UNCL STR EXCAV STA *****
(23+80.00-L-)

0092 8147000000-E 420  6,562 SF  38.50 252637.00 25.00 164050.00 36.67 240628.54REINF CONCRETE DECK SLAB
0093 8161000000-E 420  5,827 SF  0.65 3787.55 0.50 2913.50 0.52 3030.04GROOVING BRIDGE FLOORS
0094 8182000000-E 420 66.2 CY  900.00 59580.00 750.00 49650.00 1247.82 82605.68CLASS A CONCRETE (BRIDGE)
0095 8210000000-N 422 Lump Sum 30000.00 25000.00 25597.27BRG APPR SLAB ***********

(23+80.00-L-)
0096 8217000000-E 425  10,276 LB  1.15 11817.40 1.50 15414.00 1.17 12022.92REINF STEEL (BRIDGE)
0097 8265000000-E 430  826 LF  303.00 250278.00 385.00 318010.00 296.66 245041.1654" PRESTR CONCRETE GIRDR
0098 8364000000-E 450  520 LF  80.00 41600.00 80.00 41600.00 58.96 30659.20HP12X53 PILES
0099 8387000000-E 450  375 LF  175.00 65625.00 130.00 48750.00 249.58 93592.50PP18X0.50 GALV STL PILE
0100 8503000000-E 460 416.67 LF  58.00 24166.86 65.00 27083.55 59.62 24841.87CONCRETE BARRIER RAIL
0101 8608000000-E 876  176 TON 44.00 7744.00 50.00 8800.00 46.77 8231.52RIP RAP II (2'-0")
0102 8622000000-E 876  195 SY  5.50 1072.50 4.00 780.00 1.05 204.75FILTER FABRIC FOR DRAINAGE
0103 8657000000-N 430 Lump Sum 5500.00 5000.00 12374.26ELASTOMERIC BEARINGS
0104 8692000000-N SP  Lump Sum 6000.00 7500.00 15169.49EVAZOTE JOINT SEALS

 

    TOTAL 1848604.51 TOTAL 1912384.10 TOTAL 2030429.86CONTRACT TOTAL

 

    SUB-TOTAL 573796.20 SUB-TOTAL 704833.05 SUB-TOTAL 577640.73ROADWAY ITEMS
    SUB-TOTAL 1274808.31 SUB-TOTAL 1207551.05 SUB-TOTAL 1452789.13STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1622200.08BLYTHE CONSTRUCTION, INC.
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     2  1703303.24SMITH-ROWE, INC.
     3  1790996.32DANE CONSTRUCTION, INC.
     4  1848604.51BURLEIGH CONSTRUCTION COMPANY INC
     5  1912384.10LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     6  2030429.86D.W. LYLE CORP.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 650000.00 1525739.00 1000000.00MOBILIZATION
0002 2591000000-E 848  50 SY  200.00 10000.00 268.00 13400.00 300.00 15000.004" CONCRETE SIDEWALK
0003 4405000000-E 1110  538 SF  20.00 10760.00 17.95 9657.10 67.00 36046.00WORK ZONE SIGNS (PORT)
0004 4415000000-N 1115  2 EA  4000.00 8000.00 3068.00 6136.00 5653.00 11306.00FLASHING ARROW PNL TYPE C
0005 4420000000-N 1120  1 EA  18000.00 18000.00 24116.00 24116.00 24895.00 24895.00CHANGEABLE MESSAGE SIGN
0006 4430000000-N 1130  33 EA  75.00 2475.00 67.05 2212.65 249.00 8217.00DRUMS
0007 4435000000-N 1135  33 EA  100.00 3300.00 25.40 838.20 116.00 3828.00CONES
0008 4455000000-N 1150  30 MD  850.00 25500.00 230.00 6900.00 576.00 17280.00FLAGGER
0009 4480000000-N 1165  2 EA  13000.00 26000.00 5408.00 10816.00 18839.00 37678.00TMIA
0010 7060000000-E 1705  40,000 LF  2.60 104000.00 2.55 102000.00 3.30 132000.00SIGNAL CABLE
0011 7252000000-E 1710  223,800 LF  1.48 331224.00 1.65 369270.00 1.80 402840.00MESSENGER CABLE (1/4")
0012 7264000000-E 1710  2,000 LF  2.45 4900.00 3.45 6900.00 5.20 10400.00MESSENGER CABLE (3/8")
0013 7276000000-E 1715  2,700 LF  70.00 189000.00 76.95 207765.00 80.00 216000.00BORE & JACK (***********)

(1, 5")
0014 7279000000-E 1715  53,500 LF  0.48 25680.00 0.75 40125.00 0.70 37450.00TRACER WIRE
0015 7301000000-E 1715  9,300 LF  22.30 207390.00 17.20 159960.00 14.00 130200.00DIRECT DRILL (***********)

(1, 2")
0016 7301000000-E 1715  26,700 LF  23.10 616770.00 21.00 560700.00 19.00 507300.00DIRECT DRILL (***********)

(2, 2")
0017 7312000000-N 1716  9 EA  1862.00 16758.00 1713.00 15417.00 1696.00 15264.00JUNCTION BOX (***************)

(SPECIAL OVER-SIZED)
0018 7324000000-N 1716  275 EA  185.00 50875.00 296.00 81400.00 235.00 64625.00JUNCTION BOX (STANDARD SIZE)
0019 7348000000-N 1716  387 EA  360.00 139320.00 585.00 226395.00 497.00 192339.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0020 7360000000-N 1720  38 EA  4150.00 157700.00 1004.00 38152.00 1985.00 75430.00WOOD POLE
0021 7372000000-N 1721  1,149 EA  126.50 145348.50 528.00 606672.00 610.00 700890.00GUY ASSEMBLY
0022 7420000000-E 1722  213 EA  405.00 86265.00 559.00 119067.00 774.00 164862.002" RISER WITH WEATHERHEAD
0023 7430000000-N 1722  48 EA  88.50 4248.00 100.00 4800.00 169.00 8112.00HEAT SHRINK TUB KIT
0024 7432000000-E 1722  409 EA  373.50 152761.50 434.00 177506.00 673.00 275257.002" RISER WITH TUBING
0025 7444000000-E 1725  31,550 LF  8.35 263442.50 6.90 217695.00 7.10 224005.00INDUCTIVE LOOP SAWCUT
0026 7456000000-E 1726  394,200 LF  1.50 591300.00 2.25 886950.00 2.20 867240.00LEAD-IN CABLE(********)

(14-2)
0027 7484000000-N SP   3 EA  8760.00 26280.00 12864.00 38592.00 12313.00 36939.00MICROWAVE VEHICLE DETECTOR
0028 7516000000-E 1730  17,400 LF  1.26 21924.00 1.45 25230.00 1.50 26100.00COMMUNICATIONS CABLE (** FIBER)

(12)
0029 7516000000-E 1730  475,300 LF  1.37 651161.00 1.60 760480.00 1.70 808010.00COMMUNICATIONS CABLE (** FIBER)

(24)
0030 7516000000-E 1730  1,700 LF  1.54 2618.00 1.80 3060.00 1.70 2890.00COMMUNICATIONS CABLE (** FIBER)

(36)
0031 7516000000-E 1730  209,800 LF  1.60 335680.00 1.85 388130.00 1.90 398620.00COMMUNICATIONS CABLE (** FIBER)

(48)
0032 7516000000-E 1730  23,000 LF  1.77 40710.00 2.05 47150.00 2.10 48300.00COMMUNICATIONS CABLE (** FIBER)

(72)
0033 7540000000-N 1731  355 EA  1575.00 559125.00 1865.00 662075.00 1674.00 594270.00SPLICE ENCLOSURE
0034 7552000000-N 1731  457 EA  1292.00 590444.00 1597.00 729829.00 1369.00 625633.00INTERCONNECT CENTER
0035 7566000000-N 1733  174 EA  97.25 16921.50 55.80 9709.20 70.00 12180.00DELINEATOR MARKER



JUL 10, 2008 01:32 PM

TIP NO U-4711 2:00 PM 2 /  8 011

GUILFORD

39075.3.1

FED AID NO CMS-0708(13)

ITS, SIGNALS.

GREENSBORO COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC

TRANS TECH ELECTRIC, LP TRAFFIC CONTROL DEVICES, INC.

SOUTH BEND,  IN ALTAMONTE SPRINGS,  FL

C201859JUN 17 2008
0.000 MI

0036 7568000000-N SP   2 EA  1730.00 3460.00 1998.00 3996.00 2012.00 4024.00FURN FIB-OPT RESTORAT KIT
0037 7570000000-N SP   2 EA  1617.00 3234.00 1865.00 3730.00 1877.00 3754.00FURN FIB-OPT POWER METER
0038 7572000000-N SP   2 EA  4117.00 8234.00 4806.00 9612.00 4838.00 9676.00FURN OPTIC LIGHT GENERATOR
0039 7575142100-N SP   7 EA  8860.00 62020.00 9673.00 67711.00 11278.00 78946.00900MHZ WIRELESS REPEAT SYSTM
0040 7575142200-N SP   53 EA  1103.00 58459.00 1463.00 77539.00 2454.00 130062.00NEW ELECTRICAL SERVICE
0041 7575180000-N 1735  100 EA  515.00 51500.00 568.00 56800.00 533.00 53300.00CABLE TRANSFER
0042 7684000000-N 1750  86 EA  625.00 53750.00 1475.00 126850.00 2077.00 178622.00SIGNAL CABINET FOUNDATION
0043 7686000000-N SP   392 EA  255.00 99960.00 249.00 97608.00 432.00 169344.00CONDUIT ENTR INTO EXT FOUND
0044 7687000000-N SP   329 EA  565.00 185885.00 716.00 235564.00 723.00 237867.00MODIFY FOUND FOR CONTRLR CBNT
0045 7688000000-N 1753  14 EA  450.00 6300.00 569.00 7966.00 487.00 6818.00CABINET BASE ADAPTER
0046 7708000000-N 1751  1,595 EA  100.00 159500.00 116.00 185020.00 149.00 237655.00DETECTOR CARD (***********)

(TYPE 2070L)
0047 7901000000-N 1753  379 EA  379.00 143641.00 454.00 172066.00 516.00 195564.00CABINET BASE EXTENDER
0048 7980000000-N SP   4 EA  7490.00 29960.00 9518.00 38072.00 13275.00 53100.00GENERIC SIGNAL ITEM (EA)

900 MHZ WIRELESS RADIO SYSTEM,TYPE A
0049 7980000000-N SP   1 EA  11215.00 11215.00 12935.00 12935.00 21073.00 21073.00GENERIC SIGNAL ITEM (EA)

900 MHZ WIRELESS RADIO SYSTEM,TYPE B
0050 7980000000-N SP   1 EA  14950.00 14950.00 16352.00 16352.00 28484.00 28484.00GENERIC SIGNAL ITEM (EA)

900 MHZ WIRELESS RADIO SYSTEM,TYPE C
0051 7980000000-N SP   1 EA  18675.00 18675.00 19769.00 19769.00 35895.00 35895.00GENERIC SIGNAL ITEM (EA)

900 MHZ WIRELESS RADIO SYSTEM,TYPE D
0052 7980000000-N SP   41 EA  3450.00 141450.00 6449.00 264409.00 8039.00 329599.00GENERIC SIGNAL ITEM (EA)

CCTV ASSEMBLY
0053 7980000000-N SP   49 EA  2766.00 135534.00 3180.00 155820.00 3655.00 179095.00GENERIC SIGNAL ITEM (EA)

CENTRAL VIDEO CODEC
0054 7980000000-N SP   379 EA  11200.00 4244800.00 12738.00 4827702.00 13188.00 4998252.00GENERIC SIGNAL ITEM (EA)

CONTROLLER WITH CABINET (2070L, 332 BASE MOUNT)
0055 7980000000-N SP   59 EA  10000.00 590000.00 12365.00 729535.00 11273.00 665107.00GENERIC SIGNAL ITEM (EA)

CONTROLLER WITH CABINET (2070L, 336S, POLE OR
BASE    MOUNT)

0056 7980000000-N SP   42 EA  2026.00 85092.00 1684.00 70728.00 2294.00 96348.00GENERIC SIGNAL ITEM (EA)
DSL ETHERNET SWITCH

0057 7980000000-N SP   3 EA  18262.00 54786.00 20847.00 62541.00 23032.00 69096.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET (333 BASE   MOUNT)

0058 7980000000-N SP   423 EA  2050.00 867150.00 1753.00 741519.00 2469.00 1044387.00GENERIC SIGNAL ITEM (EA)
FIELD ETHERNET SWITCH

0059 7980000000-N SP   28 EA  3430.00 96040.00 3995.00 111860.00 4033.00 112924.00GENERIC SIGNAL ITEM (EA)
FIELD VIDEO CODEC UNIT

0060 7980000000-N SP   20 EA  2365.00 47300.00 2749.00 54980.00 2980.00 59600.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070L CONTROLLER

0061 7980000000-N SP   4 EA  9870.00 39480.00 11165.00 44660.00 12102.00 48408.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0062 7980000000-N SP   4 EA  8865.00 35460.00 9991.00 39964.00 10830.00 43320.00GENERIC SIGNAL ITEM (EA)
FURNISH 336 CABINET

0063 7980000000-N SP   5 EA  37.00 185.00 41.85 209.25 45.00 225.00GENERIC SIGNAL ITEM (EA)
FURNISH AC ISOLATOR CARD

0064 7980000000-N SP   4 EA  2695.00 10780.00 3155.00 12620.00 4490.00 17960.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV ASSEMBLY
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0065 7980000000-N SP   1 EA  7500.00 7500.00 8675.00 8675.00 15731.00 15731.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST CABINET

0066 7980000000-N SP   1 EA  335.00 335.00 394.00 394.00 410.00 410.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV TEST MONITOR

0067 7980000000-N SP   20 EA  830.00 16600.00 961.00 19220.00 1042.00 20840.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR

0068 7980000000-N SP   1 EA  7666.00 7666.00 8918.00 8918.00 9668.00 9668.00GENERIC SIGNAL ITEM (EA)
FURNISH CONTROLLER TESTER

0069 7980000000-N SP   5 EA  39.00 195.00 41.85 209.25 45.00 225.00GENERIC SIGNAL ITEM (EA)
FURNISH DC ISOLATOR CARD

0070 7980000000-N SP   80 EA  91.00 7280.00 103.00 8240.00 111.00 8880.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD

0071 7980000000-N SP   2 EA  1700.00 3400.00 1998.00 3996.00 1856.00 3712.00GENERIC SIGNAL ITEM (EA)
FURNISH DSL ETHERNET SWITCH

0072 7980000000-N SP   10 EA  680.00 6800.00 795.00 7950.00 801.00 8010.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER OPTIC INTERCON- NECT CENTER

0073 7980000000-N SP   10 EA  1805.00 18050.00 2105.00 21050.00 2289.00 22890.00GENERIC SIGNAL ITEM (EA)
FURNISH FIELD ETHERNET SWITCH

0074 7980000000-N SP   10 EA  75.00 750.00 86.90 869.00 22.00 220.00GENERIC SIGNAL ITEM (EA)
FURNISH HEAT SHRINK TUBING

0075 7980000000-N SP   10 EA  75.00 750.00 86.90 869.00 56.00 560.00GENERIC SIGNAL ITEM (EA)
FURNISH HEAT SHRINK TUBING RETROFIT KIT

0076 7980000000-N SP   1 EA  9160.00 9160.00 22056.00 22056.00 22204.00 22204.00GENERIC SIGNAL ITEM (EA)
FURNISH OTDR

0077 7980000000-N SP   200 EA  37.80 7560.00 44.45 8890.00 45.00 9000.00GENERIC SIGNAL ITEM (EA)
FURNISH SC JUMPERS

0078 7980000000-N SP   200 EA  13.75 2750.00 16.05 3210.00 16.00 3200.00GENERIC SIGNAL ITEM (EA)
FURNISH SC PIGTAILS

0079 7980000000-N SP   50 EA  17.05 852.50 20.05 1002.50 20.00 1000.00GENERIC SIGNAL ITEM (EA)
FURNISH SC SPLICE CONNECTOR

0080 7980000000-N SP   1 EA  20285.00 20285.00 23545.00 23545.00 25522.00 25522.00GENERIC SIGNAL ITEM (EA)
FURNISH SIGNAL MONITOR TESTER

0081 7980000000-N SP   10 EA  821.00 8210.00 929.00 9290.00 935.00 9350.00GENERIC SIGNAL ITEM (EA)
FURNISH SPLICE ENCLOSURE

0082 7980000000-N SP   200 EA  37.00 7400.00 43.40 8680.00 44.00 8800.00GENERIC SIGNAL ITEM (EA)
FURNISH ST JUMPERS

0083 7980000000-N SP   200 EA  13.75 2750.00 16.05 3210.00 16.00 3200.00GENERIC SIGNAL ITEM (EA)
FURNISH ST PIGTAILS

0084 7980000000-N SP   50 EA  17.05 852.50 20.05 1002.50 20.00 1000.00GENERIC SIGNAL ITEM (EA)
FURNISH ST SPLICE CONNECTOR

0085 7980000000-N SP   2 EA  10640.00 21280.00 12276.00 24552.00 14360.00 28720.00GENERIC SIGNAL ITEM (EA)
FURNISH TEST 332 CABINET/CON- TROLLER

0086 7980000000-N SP   1 EA  9400.00 9400.00 10836.00 10836.00 12799.00 12799.00GENERIC SIGNAL ITEM (EA)
FURNISH TEST 336 CABINET/CON- TROLLER

0087 7980000000-N SP   4 EA  3235.00 12940.00 3786.00 15144.00 3774.00 15096.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO CODEC UNIT

0088 7980000000-N SP   2 EA  3000.00 6000.00 5676.00 11352.00 6899.00 13798.00GENERIC SIGNAL ITEM (EA)
FURNISH WI-FI ACCESS POINT

0089 7980000000-N SP   2 EA  3120.00 6240.00 6834.00 13668.00 7425.00 14850.00GENERIC SIGNAL ITEM (EA)
FURNISH WIRELESS RADIO SYSTEM,TYPE A
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C201859JUN 17 2008
0.000 MI

0090 7980000000-N SP   1 EA  7500.00 7500.00 12608.00 12608.00 4369.00 4369.00GENERIC SIGNAL ITEM (EA)
GPS ANTENNA

0091 7980000000-N SP   59 EA  1475.00 87025.00 2326.00 137234.00 1708.00 100772.00GENERIC SIGNAL ITEM (EA)
INTEGRATED CABINET BASE ADAP- TER

0092 7980000000-N SP   1 EA  5440.00 5440.00 6360.00 6360.00 6810.00 6810.00GENERIC SIGNAL ITEM (EA)
IP KVM SWITCH

0093 7980000000-N SP   8 EA  2111.00 16888.00 2446.00 19568.00 2133.00 17064.00GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0094 7980000000-N SP   14 EA  2950.00 41300.00 3262.00 45668.00 5258.00 73612.00GENERIC SIGNAL ITEM (EA)
LCD VIDEO MONITOR

0095 7980000000-N SP   23 EA  12000.00 276000.00 9440.00 217120.00 16449.00 378327.00GENERIC SIGNAL ITEM (EA)
METAL POLE

0096 7980000000-N SP   42 EA  375.00 15750.00 421.00 17682.00 686.00 28812.00GENERIC SIGNAL ITEM (EA)
MIS 2" RISER WITH HEAT SHRINK TUBING

0097 7980000000-N SP   20 EA  515.00 10300.00 568.00 11360.00 332.00 6640.00GENERIC SIGNAL ITEM (EA)
MIS CABLE TRANSFER

0098 7980000000-N SP   109 EA  97.25 10600.25 55.80 6082.20 70.00 7630.00GENERIC SIGNAL ITEM (EA)
MIS DELINEATOR MARKER

0099 7980000000-N SP   204 EA  125.00 25500.00 568.00 115872.00 638.00 130152.00GENERIC SIGNAL ITEM (EA)
MIS GUY ASSEMBLY

0100 7980000000-N SP   27 EA  1800.00 48600.00 1713.00 46251.00 1467.00 39609.00GENERIC SIGNAL ITEM (EA)
MIS JUNCTION BOX (SPECIAL OVER-SIZED)

0101 7980000000-N SP   128 EA  360.00 46080.00 585.00 74880.00 726.00 92928.00GENERIC SIGNAL ITEM (EA)
MIS JUNCTION BOX (OVER-SIZED HEAVY DUTY)

0102 7980000000-N SP   44 EA  1575.00 69300.00 1838.00 80872.00 1674.00 73656.00GENERIC SIGNAL ITEM (EA)
MIS SPLICE ENCLOSURE

0103 7980000000-N SP   1 EA  355.00 355.00 866.00 866.00 2111.00 2111.00GENERIC SIGNAL ITEM (EA)
MIS WOOD POLE

0104 7980000000-N SP   23 EA  1065.00 24495.00 1230.00 28290.00 1231.00 28313.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE

0105 7980000000-N SP   23 EA  1132.00 26036.00 1317.00 30291.00 1325.00 30475.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE ENCLO- SURE

0106 7980000000-N SP   1 EA  42000.00 42000.00 55447.00 55447.00 55819.00 55819.00GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0107 7980000000-N SP   1 EA  14750.00 14750.00 16308.00 16308.00 14363.00 14363.00GENERIC SIGNAL ITEM (EA)
PLOTTER

0108 7980000000-N SP   16 EA  3500.00 56000.00 4060.00 64960.00 8455.00 135280.00GENERIC SIGNAL ITEM (EA)
POLE MOUNTED CCTV EQUIPMENT   CABINET

0109 7980000000-N SP   2 EA  3530.00 7060.00 4077.00 8154.00 2554.00 5108.00GENERIC SIGNAL ITEM (EA)
TERMINAL SERVER

0110 7980000000-N SP   5 EA  1665.00 8325.00 1734.00 8670.00 1126.00 5630.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE BOX

0111 7980000000-N SP   1 EA  465.00 465.00 489.00 489.00 3514.00 3514.00GENERIC SIGNAL ITEM (EA)
UHF MODULATOR

0112 7980000000-N SP   1 EA  24675.00 24675.00 28873.00 28873.00 31825.00 31825.00GENERIC SIGNAL ITEM (EA)
VIDEO PROJECTION UNIT

0113 7980000000-N SP   1 EA  12775.00 12775.00 14437.00 14437.00 12561.00 12561.00GENERIC SIGNAL ITEM (EA)
VIDEO WALL

0114 7980000000-N SP   41 EA  7680.00 314880.00 9018.00 369738.00 7975.00 326975.00GENERIC SIGNAL ITEM (EA)
WI-FI ACCESS POINT
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GREENSBORO COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

ALS OF NORTH CAROLINA, INC.

FAYETTEVILLE,  NC

TRANS TECH ELECTRIC, LP TRAFFIC CONTROL DEVICES, INC.

SOUTH BEND,  IN ALTAMONTE SPRINGS,  FL

C201859JUN 17 2008
0.000 MI

0115 7980000000-N SP   3 EA  2340.00 7020.00 1971.00 5913.00 6490.00 19470.00GENERIC SIGNAL ITEM (EA)
WIRELESS CONTROLLER UNIT

0116 7985000000-N SP  Lump Sum 1000.00 2243.00 1355.00GENERIC SIGNAL ITEM (LS)
BENJAMIN LIBRARY BUILDING MOD-IFICATIONS

0117 7985000000-N SP  Lump Sum 1000.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
BURMILL PARK BUILDING MODIFI- CATIONS

0118 7985000000-N SP  Lump Sum 36000.00 41706.00 43968.00GENERIC SIGNAL ITEM (LS)
CCTV CENTRAL SOFTWARE

0119 7985000000-N SP  Lump Sum 1000.00 2243.00 1355.00GENERIC SIGNAL ITEM (LS)
CENTRAL LIBRARY BUILDING MODI-FICATIONS

0120 7985000000-N SP  Lump Sum 1000.00 2243.00 1355.00GENERIC SIGNAL ITEM (LS)
COLISEUM BUILDING MODIFICA-   TIONS

0121 7985000000-N SP  Lump Sum 46750.00 54939.00 29111.00GENERIC SIGNAL ITEM (LS)
COMPUTER HARDWARE INTEGRATION

0122 7985000000-N SP  Lump Sum 680.00 2451.00 1477.00GENERIC SIGNAL ITEM (LS)
CONE BUILDING BUILDING MODIFI-CATIONS

0123 7985000000-N SP  Lump Sum 320.00 2317.00 1408.00GENERIC SIGNAL ITEM (LS)
CURB MARKET BUILDING MODIFICA-TIONS

0124 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 1 BUILDING MODI- FICATIONS

0125 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 10 BUILDING MOD- IFICATIONS

0126 7985000000-N SP  Lump Sum 19850.00 18721.00 12584.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 12 BUILDING MOD- IFICATIONS

0127 7985000000-N SP  Lump Sum 740.00 2789.00 1583.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 14 BUILDING MOD- IFICATIONS

0128 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 15 BUILDING MOD- IFICATIONS

0129 7985000000-N SP  Lump Sum 650.00 2243.00 1355.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 16 BUILDING MOD- ICATIONS

0130 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 18 BUILDING MOD- IFICATIONS

0131 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 19 BUILDING MOD- IFICATIONS

0132 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 20 BUILDING MOD- IFICATIONS

0133 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 21 BUILDING MOD- IFICATIONS

0134 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 4 BUILDING MODI- FICATIONS

0135 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 5 BUILDING MODI- FICATIONS

0136 7985000000-N SP  Lump Sum 650.00 2243.00 1355.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 56 BUILDING MOD- IFICATIONS

0137 7985000000-N SP  Lump Sum 650.00 2243.00 1355.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 6 BUILDING MODI- FICATIONS

0138 7985000000-N SP  Lump Sum 650.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 7 BUILDING MODI- FICATIONS

0139 7985000000-N SP  Lump Sum 735.00 2789.00 1583.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 8 BUILDING MODI- FICATIONS
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0.000 MI

0140 7985000000-N SP  Lump Sum 17650.00 18947.00 12670.00GENERIC SIGNAL ITEM (LS)
FIRE STATION 9 BUILDING MODI- FICATIONS

0141 7985000000-N SP  Lump Sum 850.00 2789.00 1484.00GENERIC SIGNAL ITEM (LS)
GLENWOOD LIBRARY BUILDING MOD-IFICATIONS

0142 7985000000-N SP  Lump Sum 1100.00 12359.00 33193.00GENERIC SIGNAL ITEM (LS)
GREENSBORO EMERGENCY MANAGE- MENT CENTER
BUILDING MODIFICA-TIONS

0143 7985000000-N SP  Lump Sum 17500.00 14761.00 38377.00GENERIC SIGNAL ITEM (LS)
GREENSBORO SIGNAL SHOP BUILD- ING MODIFICATIONS

0144 7985000000-N SP  Lump Sum 650.00 2243.00 1355.00GENERIC SIGNAL ITEM (LS)
HISTORICAL MUSEUM BUILDING MODIFICATIONS

0145 7985000000-N SP  Lump Sum 875.00 2789.00 1629.00GENERIC SIGNAL ITEM (LS)
KCEF LIBRARY BUILDING MODIFI- CATIONS

0146 7985000000-N SP  Lump Sum 38100.00 29969.00 69147.00GENERIC SIGNAL ITEM (LS)
LAN INTEGRATION

0147 7985000000-N SP  Lump Sum 675.00 4596.00 1488.00GENERIC SIGNAL ITEM (LS)
LANDFILL OFFICES BUILDING MOD- IFICATIONS

0148 7985000000-N SP  Lump Sum 215569.00 234194.00 293428.00GENERIC SIGNAL ITEM (LS)
LOCAL CONTROLLER SOFTWARE

0149 7985000000-N SP  Lump Sum 680.00 1071.00 1488.00GENERIC SIGNAL ITEM (LS)
MCGIRT-HORTON LIBRARY BUILDING MODIFICATIONS

0150 7985000000-N SP  Lump Sum 14950.00 12890.00 21184.00GENERIC SIGNAL ITEM (LS)
NCDOT PTRTMC BUILDING MODIFI- CATIONS

0151 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
P&R MAINTENANCE BUILDING MODI-FICATIONS

0152 7985000000-N SP  Lump Sum 23250.00 24172.00 33170.00GENERIC SIGNAL ITEM (LS)
SANFORD SMITH BUILDING MODIFI-CATIONS

0153 7985000000-N SP  Lump Sum 180765.00 212633.00 224164.00GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0154 7985000000-N SP  Lump Sum 650.00 2243.00 1355.00GENERIC SIGNAL ITEM (LS)
SPORTSPLEX BUILDING MODIFICA- TIONS

0155 7985000000-N SP  Lump Sum 315.00 2265.00 470.00GENERIC SIGNAL ITEM (LS)
SWING ROAD STATION BUILDING MODIFICATIONS

0156 7985000000-N SP  Lump Sum 53200.00 62505.00 123611.00GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE

0157 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
TANNENBAUM BUILDING MODIFICA- TIONS

0158 7985000000-N SP  Lump Sum 45680.00 38596.00 42780.00GENERIC SIGNAL ITEM (LS)
TRAFFIC OPERATIONS CENTER BUILDING
MODIFICATIONS

0159 7985000000-N SP  Lump Sum 41381.00 40085.00 61591.00GENERIC SIGNAL ITEM (LS)
TRAFFIC OPERATIONS CENTER COM- PUTER ROOM
BUILDING MODIFICA- TIONS

0160 7985000000-N SP  Lump Sum 57650.00 148009.00 107589.00GENERIC SIGNAL ITEM (LS)
TRAINING

0161 7985000000-N SP  Lump Sum 680.00 2563.00 1488.00GENERIC SIGNAL ITEM (LS)
TROTTER REC/HESTER BUILDING MODIFICATIONS

0162 7985000000-N SP  Lump Sum 650.00 2243.00 1355.00GENERIC SIGNAL ITEM (LS)
VANCE CHANVIS LIBRARY BUILDING MODIFICATIONS

0163 7990000000-E SP   4,422 LF  4.00 17688.00 3.15 13929.30 3.50 15477.00GENERIC SIGNAL ITEM (LF)
CCTV UNIFIED CABLE
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0.000 MI

0164 7990000000-E SP   3,800 LF  1.20 4560.00 1.40 5320.00 1.40 5320.00GENERIC SIGNAL ITEM (LF)
DROP CABLE (12 FIBER)

0165 7990000000-E SP   182,900 LF  1.15 210335.00 1.35 246915.00 1.40 256060.00GENERIC SIGNAL ITEM (LF)
DROP CABLE (6 FIBER)

0166 7990000000-E SP   5,700 LF  2.00 11400.00 1.95 11115.00 3.70 21090.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE (OUTDOOR RATED)

0167 7990000000-E SP   600 LF  0.35 210.00 0.35 210.00 0.29 174.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (12 FIBER)

0168 7990000000-E SP   18,100 LF  0.40 7240.00 0.45 8145.00 0.38 6878.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (24 FIBER)

0169 7990000000-E SP   100 LF  0.60 60.00 0.65 65.00 0.47 47.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (36 FIBER)

0170 7990000000-E SP   6,400 LF  0.60 3840.00 0.70 4480.00 0.57 3648.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (48 FIBER)

0171 7990000000-E SP   700 LF  0.70 490.00 0.80 560.00 0.80 560.00GENERIC SIGNAL ITEM (LF)
FURNISH COMMUNICATIONS CABLE (72 FIBER)

0172 7990000000-E SP   200 LF  0.35 70.00 0.35 70.00 0.29 58.00GENERIC SIGNAL ITEM (LF)
FURNISH DROP CABLE (12 FIBER)

0173 7990000000-E SP   5,500 LF  0.30 1650.00 0.30 1650.00 0.32 1760.00GENERIC SIGNAL ITEM (LF)
FURNISH DROP CABLE (6 FIBER)

0174 7990000000-E SP   100 LF  0.70 70.00 1.15 115.00 0.51 51.00GENERIC SIGNAL ITEM (LF)
FURNISH ETHERNET CABLE (OUTDOOR RATED)

0175 7990000000-E SP   100 LF  20.00 2000.00 24.40 2440.00 6.10 610.00GENERIC SIGNAL ITEM (LF)
FURNISH PLENUM RATED COMMUNI- CATIONS CABLE
(144 FIBER)

0176 7990000000-E SP   800 LF  1.90 1520.00 2.35 1880.00 2.30 1840.00GENERIC SIGNAL ITEM (LF)
FURNISH PLENUM RATED COMMUNI- CATIONS CABLE (24
FIBER)

0177 7990000000-E SP   100 LF  13.10 1310.00 16.35 1635.00 4.30 430.00GENERIC SIGNAL ITEM (LF)
FURNISH PLENUM RATED COMMUNI- CATIONS CABLE (96
FIBER)

0178 7990000000-E SP   100 LF  3.10 310.00 1.40 140.00 1.70 170.00GENERIC SIGNAL ITEM (LF)
FURNISH UNIFIED CABLE

0179 7990000000-E SP   500 LF  9.20 4600.00 8.00 4000.00 8.10 4050.00GENERIC SIGNAL ITEM (LF)
INDUCTIVE LOOP DOUBLE SAWCUT

0180 7990000000-E SP   300 LF  68.00 20400.00 76.95 23085.00 80.00 24000.00GENERIC SIGNAL ITEM (LF)
MIS BORE AND JACK (1, 5")

0181 7990000000-E SP   125,900 LF  1.40 176260.00 1.60 201440.00 1.20 151080.00GENERIC SIGNAL ITEM (LF)
MIS COMMUNICATIONS CABLE (24  FIBER)

0182 7990000000-E SP   1,300 LF  1.60 2080.00 1.85 2405.00 1.40 1820.00GENERIC SIGNAL ITEM (LF)
MIS COMMUNICATIONS CABLE (48  FIBER)

0183 7990000000-E SP   7,000 LF  23.00 161000.00 21.00 147000.00 19.00 133000.00GENERIC SIGNAL ITEM (LF)
MIS DIRECTIONAL DRILL (2, 2")

0184 7990000000-E SP   88,500 LF  1.50 132750.00 1.65 146025.00 1.30 115050.00GENERIC SIGNAL ITEM (LF)
MIS MESSENGER CABLE (1/4")

0185 7990000000-E SP   300 LF  2.80 840.00 6.30 1890.00 5.30 1590.00GENERIC SIGNAL ITEM (LF)
MIS MULTI-DUCT (2, 2") IN OUT- ER-DUCT (1, 5")

0186 7990000000-E SP   100 LF  9.95 995.00 76.45 7645.00 21.00 2100.00GENERIC SIGNAL ITEM (LF)
MIS PAVED TRENCHING (1, 2") HDPE CONDUIT

0187 7990000000-E SP   100 LF  12.00 1200.00 79.90 7990.00 24.00 2400.00GENERIC SIGNAL ITEM (LF)
MIS PAVED TRENCHING (2, 2") HDPE CONDUIT
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0.000 MI

0188 7990000000-E SP   700 LF  22.50 15750.00 26.65 18655.00 8.50 5950.00GENERIC SIGNAL ITEM (LF)
MIS PLENUM RATED COMMUNICA- TIONS CABLE (144
FIBER)

0189 7990000000-E SP   23,900 LF  3.05 72895.00 3.80 90820.00 4.60 109940.00GENERIC SIGNAL ITEM (LF)
MIS PLENUM RATED COMMUNICA- TIONS CABLE (24
FIBER)

0190 7990000000-E SP   700 LF  15.10 10570.00 23.05 16135.00 6.60 4620.00GENERIC SIGNAL ITEM (LF)
MIS PLENUM RATED COMMUNICA- TIONS CABLE (96
FIBER)

0191 7990000000-E SP   23,900 LF  0.48 11472.00 0.60 14340.00 0.68 16252.00GENERIC SIGNAL ITEM (LF)
MIS TRACER WIRE

0192 7990000000-E SP   17,000 LF  4.89 83130.00 10.35 175950.00 7.70 130900.00GENERIC SIGNAL ITEM (LF)
MIS UNPAVED TRECHING (2, 2") HDPE CONDUIT

0193 7990000000-E SP   2,700 LF  2.83 7641.00 6.30 17010.00 5.40 14580.00GENERIC SIGNAL ITEM (LF)
MULTI-DUCT (2, 2") IN OUTER- DUCT (1, 5")

0194 7990000000-E SP   1,000 LF  10.30 10300.00 72.80 72800.00 21.00 21000.00GENERIC SIGNAL ITEM (LF)
PAVED TRENCHING (1, 2") HDPE  CONDUIT

0195 7990000000-E SP   1,000 LF  12.30 12300.00 76.35 76350.00 24.00 24000.00GENERIC SIGNAL ITEM (LF)
PAVED TRENCHING (2, 2") HDPE  CONDUIT

0196 7990000000-E SP   200 LF  7.65 1530.00 1.40 280.00 3.00 600.00GENERIC SIGNAL ITEM (LF)
TWISTED PAIR CABLE (6 PAIR)

0197 7990000000-E SP   15,400 LF  3.83 58982.00 7.90 121660.00 6.00 92400.00GENERIC SIGNAL ITEM (LF)
UNPAVED TRENCHING (1, 2") HDPE CONDUIT

0198 7990000000-E SP   31,100 LF  4.89 152079.00 10.35 321885.00 7.70 239470.00GENERIC SIGNAL ITEM (LF)
UNPAVED TRENCHING (2, 2") HDPECONDUIT

0199 7990000000-E SP   700 LF  4.98 3486.00 10.35 7245.00 8.60 6020.00GENERIC SIGNAL ITEM (LF)
UNPAVED TRENCHING (2, 2") PVC CONDUIT

0200 7990000000-E SP   3,615 LF  10.00 36150.00 4.00 14460.00 12.00 43380.00GENERIC SIGNAL ITEM (LF)
WI-FI ACCESS POINT POWER CABLE

0201 7991000000-E SP   500 SF  90.00 45000.00 26.75 13375.00 19.00 9500.00GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

 

    TOTAL 16844944.25 TOTAL 20839328.15 TOTAL 21391500.00CONTRACT TOTAL

 

    SUB-TOTAL 16844944.25 SUB-TOTAL 20839328.15 SUB-TOTAL 21391500.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16844944.25ALS OF NORTH CAROLINA, INC.
     2  20839328.15TRANS TECH ELECTRIC, LP
     3  21391500.00TRAFFIC CONTROL DEVICES, INC.
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IREDELL
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FED AID NO BRZ-1333(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BUFFALO SHOALS CREEK AND APPROACHES ON SR-1333 (EUFOLA RD) NORTH OF THE CATAWBA RIVER.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, INC. R.E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC STATESVILLE,  NC

C201785JUN 17 2008
0.166 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49500.00 47000.00 49000.00MOBILIZATION
0002 0022000000-E 225  2,040 CY  10.00 20400.00 8.00 16320.00 10.00 20400.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 23600.00 11500.00 14000.00REINF BRG APPR **********

(18+13.50)
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  3.00 600.00 6.00 1200.00 8.00 1600.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 75000.00 43200.00 80000.00GRADING
0007 0134000000-E 240  20 CY  5.00 100.00 20.00 400.00 10.00 200.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  23 TON 15.00 345.00 45.00 1035.00 26.00 598.00FND CONDIT MATL MINOR STRS
0009 0342000000-E 310  20 LF  50.00 1000.00 32.00 640.00 65.00 1300.00**" SIDE DRAIN PIPE

(30")
0010 0345000000-E 310  20 LF  40.00 800.00 42.00 840.00 55.00 1100.0024" SIDE DRAIN PIPE
0011 0366000000-E 310  28 LF  30.00 840.00 43.00 1204.00 40.00 1120.0015" RC PIPE CULV III
0012 0378000000-E 310  60 LF  40.00 2400.00 55.00 3300.00 51.00 3060.0024" RC PIPE CULV III
0013 0708000000-E 310  80 LF  25.00 2000.00 44.00 3520.00 45.00 3600.0015" BCCSP B 0.064"
0014 0806000000-E 310  4 EA  75.00 300.00 400.00 1600.00 250.00 1000.0015" BCCS ELB B 0.064"
0015 1220000000-E 545  100 TON 35.00 3500.00 40.00 4000.00 35.00 3500.00INCIDENTAL STONE BASE
0016 1489000000-E 610  330 TON 73.00 24090.00 59.24 19549.20 60.00 19800.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  215 TON 73.00 15695.00 97.46 20953.90 100.00 21500.00ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  29 TON 615.00 17835.00 497.00 14413.00 492.00 14268.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  50 TON 375.00 18750.00 250.00 12500.00 200.00 10000.00ASPH PLT MIX PVMT REPAIR
0020 2286000000-N 840  3 EA  1750.00 5250.00 2100.00 6300.00 2000.00 6000.00MASNRY DRAINAGE STRUCT
0021 2367000000-N 840  3 EA  425.00 1275.00 650.00 1950.00 650.00 1950.00FRAME W/2GRTS 840.29 STD
0022 2556000000-E 846  190 LF  35.00 6650.00 26.50 5035.00 25.00 4750.00SHOULDER BERM GUTTER
0023 3030000000-E 862 362.5 LF  15.00 5437.50 15.00 5437.50 15.00 5437.50STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  10.00 50.00 10.00 50.00 10.00 50.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1650.00 6600.00GR ANCHOR TYPE 350
0026 3317000000-N 862  4 EA  1300.00 5200.00 1300.00 5200.00 1300.00 5200.00GR ANCHOR TYPE B-77
0027 3628000000-E 876  50 TON 35.00 1750.00 50.00 2500.00 60.00 3000.00RIP RAP, CLASS I
0028 3649000000-E 876  12 TON 35.00 420.00 48.00 576.00 65.00 780.00RIP RAP, CLASS B
0029 3656000000-E 876  375 SY  2.00 750.00 5.00 1875.00 2.25 843.75FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  395 SF  5.85 2310.75 5.85 2310.75 6.75 2666.25WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  94 SF  6.15 578.10 6.15 578.10 6.15 578.10WORK ZONE SIGNS (BARR)
0032 4445000000-E 1145  48 LF  25.55 1226.40 25.55 1226.40 25.55 1226.40BARRICADES (TYPE III)
0033 4810000000-E 1205  7,000 LF  0.30 2100.00 0.37 2590.00 0.37 2590.00PAINT PVMT MARKINGS 4"
0034 6000000000-E 1605  600 LF  5.00 3000.00 2.07 1242.00 2.50 1500.00TEMPORARY SILT FENCE
0035 6006000000-E 1610  105 TON 35.00 3675.00 48.00 5040.00 40.00 4200.00EROS CONTRL STONE CL A
0036 6009000000-E 1610  115 TON 35.00 4025.00 48.00 5520.00 40.00 4600.00EROS CONTRL STONE CL B
0037 6012000000-E 1610  120 TON 25.00 3000.00 45.00 5400.00 40.00 4800.00SEDIMENT CONTROL STONE
0038 6015000000-E 1615  1 ACR 1000.00 1000.00 950.00 950.00 1000.00 1000.00TEMPORARY MULCHING
0039 6018000000-E 1620  100 LB  10.00 1000.00 6.00 600.00 10.00 1000.00SEED FOR TEMP SEEDING



JUL 10, 2008 01:32 PM

TIP NO B-2146 2:00 PM 2 /  9 012

IREDELL

32620.2.3

FED AID NO BRZ-1333(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BUFFALO SHOALS CREEK AND APPROACHES ON SR-1333 (EUFOLA RD) NORTH OF THE CATAWBA RIVER.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, INC. R.E. BURNS & SONS CO., INC.

MOUNT AIRY,  NC STATESVILLE,  NC

C201785JUN 17 2008
0.166 MI

0040 6021000000-E 1620 2.25 TON 1000.00 2250.00 1500.00 3375.00 1000.00 2250.00FERT FOR TEMP SEEDING
0041 6024000000-E 1622  50 LF  5.00 250.00 20.00 1000.00 10.00 500.00TEMPORARY SLOPE DRAINS
0042 6027000000-N 1622  1 EA  100.00 100.00 250.00 250.00 100.00 100.00INLET PROTCN @ SLOPE DRNS
0043 6029000000-E SP   455 LF  2.11 960.05 2.00 910.00 2.30 1046.50SAFETY FENCE
0044 6030000000-E 1630  310 CY  5.00 1550.00 12.00 3720.00 6.00 1860.00SILT EXCAVATION
0045 6036000000-E 1631  815 SY  4.00 3260.00 2.10 1711.50 4.50 3667.50MATTING FOR EROS CONTROL
0046 6037000000-E SP   25 SY  10.00 250.00 15.00 375.00 7.70 192.50COIR FIBER MAT
0047 6042000000-E 1632  265 LF  8.00 2120.00 8.00 2120.00 8.00 2120.001/4" HARDWARE CLOTH
0048 6071030000-E SP   90 LF  6.00 540.00 12.00 1080.00 7.00 630.00COIR FIBER BAFFLES
0049 6071050000-E SP   4 EA  1000.00 4000.00 1200.00 4800.00 1000.00 4000.00**" SKIMMER

(1-1/2")
0050 6084000000-E 1660  2 ACR 3000.00 6000.00 1780.00 3560.00 3000.00 6000.00SEEDING AND MULCHING
0051 6087000000-E 1660  1 ACR 50.00 50.00 450.00 450.00 50.00 50.00MOWING
0052 6090000000-E 1661  50 LB  1.00 50.00 11.00 550.00 1.00 50.00SEED FOR REPAIR SEEDING
0053 6093000000-E 1661 0.25 TON 1000.00 250.00 1250.00 312.50 1000.00 250.00FERT FOR REPAIR SEEDING
0054 6096000000-E 1662  50 LB  1.00 50.00 4.00 200.00 1.00 50.00SEED FOR SUPP SEEDING
0055 6108000000-E 1665  1 TON 490.00 490.00 860.00 860.00 490.00 490.00FERTILIZER TOPDRESSING
0056 6114000000-N SP   2 HR  50.00 100.00 69.00 138.00 50.00 100.00SPECIALIZED HAND MOWING
0057 6117000000-N SP   12 EA  1.00 12.00 350.00 4200.00 1.00 12.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0058 8017000000-N SP  Lump Sum 25070.00 30000.00 1.00CM&R TEMP ACCESS ***********
(18+13.50-L-)

0059 8035000000-N 402 Lump Sum 25000.00 53000.00 20000.00REMV EXIST STR **********
(18+13.50-L-)

0060 8084000000-N 410 Lump Sum 15000.00 15000.00 15000.00FND EXCAV EB** STA*******
(1, 18+13.50-L-)

0061 8119000000-E 412  857 CY  13.50 11569.50 10.00 8570.00 9.00 7713.00UNCLASSIFIED STR EXCAV
0062 8147000000-E 420  4,210 SF  25.50 107355.00 24.60 103566.00 28.00 117880.00REINF CONCRETE DECK SLAB
0063 8161000000-E 420  4,233 SF  0.53 2243.49 0.60 2539.80 0.47 1989.51GROOVING BRIDGE FLOORS
0064 8182000000-E 420 78.9 CY  650.00 51285.00 580.00 45762.00 700.00 55230.00CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 20410.00 26000.00 25000.00BRG APPR SLAB ***********

(18+13.50-L-)
0066 8217000000-E 425  9,323 LB  1.05 9789.15 1.40 13052.20 1.55 14450.65REINF STEEL (BRIDGE)
0067 8280000000-E 440 Lump Sum 280000.00 284500.00 335000.00STRUCTURAL STEEL
0068 8364000000-E 450  540 LF  59.30 32022.00 57.00 30780.00 55.00 29700.00HP12X53 PILES
0069 8503000000-E 460 245.83 LF  62.80 15438.12 68.50 16839.36 65.00 15978.95CONCRETE BARRIER RAIL
0070 8608000000-E 876  120 TON 1.00 120.00 48.00 5760.00 50.00 6000.00RIP RAP II (2'-0")
0071 8622000000-E 876  134 SY  2.45 328.30 3.00 402.00 2.25 301.50FILTER FABRIC FOR DRAINAGE
0072 8657000000-N 430 Lump Sum 5500.00 3500.00 7000.00ELASTOMERIC BEARINGS
0073 8692000000-N SP  Lump Sum 6250.00 10000.00 10000.00EVAZOTE JOINT SEALS



JUL 10, 2008 01:32 PM

TIP NO B-2146 2:00 PM 3 /  9 012

IREDELL

32620.2.3

FED AID NO BRZ-1333(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BUFFALO SHOALS CREEK AND APPROACHES ON SR-1333 (EUFOLA RD) NORTH OF THE CATAWBA RIVER.

   

C201785JUN 17 2008
0.166 MI

 

    TOTAL 941716.36 TOTAL 943040.21 TOTAL 989432.11CONTRACT TOTAL

 

    SUB-TOTAL 334335.80 SUB-TOTAL 293768.85 SUB-TOTAL 328187.50ROADWAY ITEMS
    SUB-TOTAL 607380.56 SUB-TOTAL 649271.36 SUB-TOTAL 661244.61STRUCTURE ITEMS



JUL 10, 2008 01:32 PM

TIP NO B-2146 2:00 PM 4 /  9 012

IREDELL

32620.2.3

FED AID NO BRZ-1333(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BUFFALO SHOALS CREEK AND APPROACHES ON SR-1333 (EUFOLA RD) NORTH OF THE CATAWBA RIVER.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. MOUNTAIN CREEK CONTRACTORS,
INC.

CHARLOTTE,  NC CATAWBA,  NC

C201785JUN 17 2008
0.166 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49500.00 50000.00 51500.00MOBILIZATION
0002 0022000000-E 225  2,040 CY  8.00 16320.00 8.00 16320.00 18.00 36720.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 10000.00 10163.73 17500.00REINF BRG APPR **********

(18+13.50)
0004 0050000000-E 226  1 ACR 1.00 1.00 4000.00 4000.00 500.00 500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  6.00 1200.00 11.00 2200.00 15.00 3000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 44700.00 80000.00 65000.00GRADING
0007 0134000000-E 240  20 CY  20.00 400.00 14.00 280.00 40.00 800.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  23 TON 45.00 1035.00 35.00 805.00 40.00 920.00FND CONDIT MATL MINOR STRS
0009 0342000000-E 310  20 LF  32.00 640.00 50.00 1000.00 60.00 1200.00**" SIDE DRAIN PIPE

(30")
0010 0345000000-E 310  20 LF  42.00 840.00 45.00 900.00 35.00 700.0024" SIDE DRAIN PIPE
0011 0366000000-E 310  28 LF  43.00 1204.00 30.00 840.00 30.00 840.0015" RC PIPE CULV III
0012 0378000000-E 310  60 LF  55.00 3300.00 45.00 2700.00 45.00 2700.0024" RC PIPE CULV III
0013 0708000000-E 310  80 LF  44.00 3520.00 35.00 2800.00 35.00 2800.0015" BCCSP B 0.064"
0014 0806000000-E 310  4 EA  400.00 1600.00 315.00 1260.00 300.00 1200.0015" BCCS ELB B 0.064"
0015 1220000000-E 545  100 TON 40.00 4000.00 30.00 3000.00 25.00 2500.00INCIDENTAL STONE BASE
0016 1489000000-E 610  330 TON 56.24 18559.20 73.00 24090.00 56.24 18559.20ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  215 TON 94.46 20308.90 73.00 15695.00 94.46 20308.90ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  29 TON 492.00 14268.00 615.00 17835.00 492.00 14268.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  50 TON 70.00 3500.00 180.00 9000.00 100.00 5000.00ASPH PLT MIX PVMT REPAIR
0020 2286000000-N 840  3 EA  2100.00 6300.00 1400.00 4200.00 1500.00 4500.00MASNRY DRAINAGE STRUCT
0021 2367000000-N 840  3 EA  650.00 1950.00 450.00 1350.00 500.00 1500.00FRAME W/2GRTS 840.29 STD
0022 2556000000-E 846  190 LF  50.00 9500.00 25.00 4750.00 25.00 4750.00SHOULDER BERM GUTTER
0023 3030000000-E 862 362.5 LF  16.00 5800.00 15.00 5437.50 15.00 5437.50STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  5.00 25.00 10.00 50.00 50.00 250.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  1750.00 7000.00 1650.00 6600.00 2250.00 9000.00GR ANCHOR TYPE 350
0026 3317000000-N 862  4 EA  1300.00 5200.00 1300.00 5200.00 750.00 3000.00GR ANCHOR TYPE B-77
0027 3628000000-E 876  50 TON 48.00 2400.00 50.00 2500.00 60.00 3000.00RIP RAP, CLASS I
0028 3649000000-E 876  12 TON 48.00 576.00 50.00 600.00 60.00 720.00RIP RAP, CLASS B
0029 3656000000-E 876  375 SY  5.00 1875.00 2.00 750.00 5.00 1875.00FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  395 SF  10.00 3950.00 4.95 1955.25 5.85 2310.75WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  94 SF  10.00 940.00 9.25 869.50 6.15 578.10WORK ZONE SIGNS (BARR)
0032 4445000000-E 1145  48 LF  35.00 1680.00 25.75 1236.00 25.55 1226.40BARRICADES (TYPE III)
0033 4810000000-E 1205  7,000 LF  0.30 2100.00 0.30 2100.00 0.30 2100.00PAINT PVMT MARKINGS 4"
0034 6000000000-E 1605  600 LF  4.75 2850.00 3.00 1800.00 3.00 1800.00TEMPORARY SILT FENCE
0035 6006000000-E 1610  105 TON 48.00 5040.00 50.00 5250.00 40.00 4200.00EROS CONTRL STONE CL A
0036 6009000000-E 1610  115 TON 48.00 5520.00 50.00 5750.00 40.00 4600.00EROS CONTRL STONE CL B
0037 6012000000-E 1610  120 TON 45.00 5400.00 50.00 6000.00 40.00 4800.00SEDIMENT CONTROL STONE
0038 6015000000-E 1615  1 ACR 950.00 950.00 825.00 825.00 1000.00 1000.00TEMPORARY MULCHING
0039 6018000000-E 1620  100 LB  6.00 600.00 4.50 450.00 10.00 1000.00SEED FOR TEMP SEEDING



JUL 10, 2008 01:32 PM

TIP NO B-2146 2:00 PM 5 /  9 012

IREDELL

32620.2.3

FED AID NO BRZ-1333(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BUFFALO SHOALS CREEK AND APPROACHES ON SR-1333 (EUFOLA RD) NORTH OF THE CATAWBA RIVER.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC

BLYTHE CONSTRUCTION, INC. MOUNTAIN CREEK CONTRACTORS,
INC.

CHARLOTTE,  NC CATAWBA,  NC

C201785JUN 17 2008
0.166 MI

0040 6021000000-E 1620 2.25 TON 1500.00 3375.00 750.00 1687.50 1000.00 2250.00FERT FOR TEMP SEEDING
0041 6024000000-E 1622  50 LF  20.00 1000.00 35.00 1750.00 15.00 750.00TEMPORARY SLOPE DRAINS
0042 6027000000-N 1622  1 EA  250.00 250.00 200.00 200.00 200.00 200.00INLET PROTCN @ SLOPE DRNS
0043 6029000000-E SP   455 LF  3.00 1365.00 2.50 1137.50 2.00 910.00SAFETY FENCE
0044 6030000000-E 1630  310 CY  12.00 3720.00 11.00 3410.00 5.00 1550.00SILT EXCAVATION
0045 6036000000-E 1631  815 SY  2.10 1711.50 1.96 1597.40 4.00 3260.00MATTING FOR EROS CONTROL
0046 6037000000-E SP   25 SY  8.00 200.00 8.00 200.00 10.00 250.00COIR FIBER MAT
0047 6042000000-E 1632  265 LF  8.00 2120.00 5.00 1325.00 15.00 3975.001/4" HARDWARE CLOTH
0048 6071030000-E SP   90 LF  12.00 1080.00 8.23 740.70 8.00 720.00COIR FIBER BAFFLES
0049 6071050000-E SP   4 EA  1200.00 4800.00 750.00 3000.00 1500.00 6000.00**" SKIMMER

(1-1/2")
0050 6084000000-E 1660  2 ACR 1780.00 3560.00 2495.00 4990.00 3000.00 6000.00SEEDING AND MULCHING
0051 6087000000-E 1660  1 ACR 450.00 450.00 125.00 125.00 50.00 50.00MOWING
0052 6090000000-E 1661  50 LB  11.00 550.00 6.25 312.50 1.00 50.00SEED FOR REPAIR SEEDING
0053 6093000000-E 1661 0.25 TON 1250.00 312.50 700.00 175.00 1000.00 250.00FERT FOR REPAIR SEEDING
0054 6096000000-E 1662  50 LB  4.00 200.00 7.00 350.00 1.00 50.00SEED FOR SUPP SEEDING
0055 6108000000-E 1665  1 TON 860.00 860.00 700.00 700.00 490.00 490.00FERTILIZER TOPDRESSING
0056 6114000000-N SP   2 HR  69.00 138.00 45.00 90.00 50.00 100.00SPECIALIZED HAND MOWING
0057 6117000000-N SP   12 EA  350.00 4200.00 445.00 5340.00 200.00 2400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0058 8017000000-N SP  Lump Sum 20000.00 26000.00 15000.00CM&R TEMP ACCESS ***********
(18+13.50-L-)

0059 8035000000-N 402 Lump Sum 20000.00 30000.00 30000.00REMV EXIST STR **********
(18+13.50-L-)

0060 8084000000-N 410 Lump Sum 12000.00 10000.00 10000.00FND EXCAV EB** STA*******
(1, 18+13.50-L-)

0061 8119000000-E 412  857 CY  15.00 12855.00 5.00 4285.00 20.00 17140.00UNCLASSIFIED STR EXCAV
0062 8147000000-E 420  4,210 SF  20.00 84200.00 25.00 105250.00 28.00 117880.00REINF CONCRETE DECK SLAB
0063 8161000000-E 420  4,233 SF  0.50 2116.50 0.50 2116.50 1.00 4233.00GROOVING BRIDGE FLOORS
0064 8182000000-E 420 78.9 CY  700.00 55230.00 750.00 59175.00 750.00 59175.00CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 20000.00 25000.00 30000.00BRG APPR SLAB ***********

(18+13.50-L-)
0066 8217000000-E 425  9,323 LB  1.00 9323.00 1.50 13984.50 1.00 9323.00REINF STEEL (BRIDGE)
0067 8280000000-E 440 Lump Sum 381000.00 338000.00 325000.00STRUCTURAL STEEL
0068 8364000000-E 450  540 LF  85.00 45900.00 60.00 32400.00 60.00 32400.00HP12X53 PILES
0069 8503000000-E 460 245.83 LF  60.00 14749.80 63.00 15487.29 60.00 14749.80CONCRETE BARRIER RAIL
0070 8608000000-E 876  120 TON 50.00 6000.00 1.00 120.00 60.00 7200.00RIP RAP II (2'-0")
0071 8622000000-E 876  134 SY  4.00 536.00 2.00 268.00 5.00 670.00FILTER FABRIC FOR DRAINAGE
0072 8657000000-N 430 Lump Sum 3000.00 10000.00 7500.00ELASTOMERIC BEARINGS
0073 8692000000-N SP  Lump Sum 10000.00 10000.00 10000.00EVAZOTE JOINT SEALS



JUL 10, 2008 01:32 PM

TIP NO B-2146 2:00 PM 6 /  9 012

IREDELL

32620.2.3

FED AID NO BRZ-1333(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BUFFALO SHOALS CREEK AND APPROACHES ON SR-1333 (EUFOLA RD) NORTH OF THE CATAWBA RIVER.

   

C201785JUN 17 2008
0.166 MI

 

    TOTAL 991354.40 TOTAL 1009778.87 TOTAL 1023189.65CONTRACT TOTAL

 

    SUB-TOTAL 294444.10 SUB-TOTAL 327692.58 SUB-TOTAL 332918.85ROADWAY ITEMS
    SUB-TOTAL 696910.30 SUB-TOTAL 682086.29 SUB-TOTAL 690270.80STRUCTURE ITEMS



JUL 10, 2008 01:32 PM

TIP NO B-2146 2:00 PM 7 /  9 012

IREDELL

32620.2.3

FED AID NO BRZ-1333(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BUFFALO SHOALS CREEK AND APPROACHES ON SR-1333 (EUFOLA RD) NORTH OF THE CATAWBA RIVER.

DELLINGER, INC.

MONROE,  NC

SLOAN CONSTRUCTION
COMPANY, INC.

ATLANTA,  GA  

C201785JUN 17 2008
0.166 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 50000.00MOBILIZATION
0002 0022000000-E 225  2,040 CY  10.00 20400.00 8.00 16320.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 15000.00 18000.00REINF BRG APPR **********

(18+13.50)
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  7.00 1400.00 6.00 1200.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 50000.00 100000.00GRADING
0007 0134000000-E 240  20 CY  24.00 480.00 20.00 400.00DRAINAGE DITCH EXCAVATION
0008 0318000000-E 300  23 TON 55.00 1265.00 45.00 1035.00FND CONDIT MATL MINOR STRS
0009 0342000000-E 310  20 LF  40.00 800.00 32.00 640.00**" SIDE DRAIN PIPE

(30")
0010 0345000000-E 310  20 LF  50.00 1000.00 42.00 840.0024" SIDE DRAIN PIPE
0011 0366000000-E 310  28 LF  50.00 1400.00 43.00 1204.0015" RC PIPE CULV III
0012 0378000000-E 310  60 LF  65.00 3900.00 55.00 3300.0024" RC PIPE CULV III
0013 0708000000-E 310  80 LF  55.00 4400.00 44.00 3520.0015" BCCSP B 0.064"
0014 0806000000-E 310  4 EA  450.00 1800.00 400.00 1600.0015" BCCS ELB B 0.064"
0015 1220000000-E 545  100 TON 50.00 5000.00 40.00 4000.00INCIDENTAL STONE BASE
0016 1489000000-E 610  330 TON 60.00 19800.00 60.00 19800.00ASP CONC BASE CRS B25.0B
0017 1525000000-E 610  215 TON 100.00 21500.00 95.00 20425.00ASP CONC SURF CRS SF9.5A
0018 1560000000-E 620  29 TON 500.00 14500.00 492.00 14268.00ASP FOR PLANT MIX  PG64-22
0019 1693000000-E 654  50 TON 160.00 8000.00 80.00 4000.00ASPH PLT MIX PVMT REPAIR
0020 2286000000-N 840  3 EA  2500.00 7500.00 2150.00 6450.00MASNRY DRAINAGE STRUCT
0021 2367000000-N 840  3 EA  800.00 2400.00 650.00 1950.00FRAME W/2GRTS 840.29 STD
0022 2556000000-E 846  190 LF  55.00 10450.00 55.00 10450.00SHOULDER BERM GUTTER
0023 3030000000-E 862 362.5 LF  20.00 7250.00 18.00 6525.00STL BM GUARDRAIL
0024 3150000000-N 862  5 EA  10.00 50.00 55.00 275.00ADDIT GUARDRAIL POSTS
0025 3270000000-N SP   4 EA  2000.00 8000.00 1825.00 7300.00GR ANCHOR TYPE 350
0026 3317000000-N 862  4 EA  1600.00 6400.00 1325.00 5300.00GR ANCHOR TYPE B-77
0027 3628000000-E 876  50 TON 60.00 3000.00 48.00 2400.00RIP RAP, CLASS I
0028 3649000000-E 876  12 TON 60.00 720.00 48.00 576.00RIP RAP, CLASS B
0029 3656000000-E 876  375 SY  6.00 2250.00 5.25 1968.75FILTER FABRIC FOR DRAINGE
0030 4400000000-E 1110  395 SF  7.00 2765.00 5.85 2310.75WORK ZONE SIGNS (STAT)
0031 4410000000-E 1110  94 SF  7.50 705.00 6.15 578.10WORK ZONE SIGNS (BARR)
0032 4445000000-E 1145  48 LF  30.00 1440.00 25.55 1226.40BARRICADES (TYPE III)
0033 4810000000-E 1205  7,000 LF  0.60 4200.00 0.45 3150.00PAINT PVMT MARKINGS 4"
0034 6000000000-E 1605  600 LF  6.00 3600.00 4.75 2850.00TEMPORARY SILT FENCE
0035 6006000000-E 1610  105 TON 60.00 6300.00 48.00 5040.00EROS CONTRL STONE CL A
0036 6009000000-E 1610  115 TON 60.00 6900.00 48.00 5520.00EROS CONTRL STONE CL B
0037 6012000000-E 1610  120 TON 55.00 6600.00 45.00 5400.00SEDIMENT CONTROL STONE
0038 6015000000-E 1615  1 ACR 1200.00 1200.00 1500.00 1500.00TEMPORARY MULCHING
0039 6018000000-E 1620  100 LB  6.50 650.00 7.00 700.00SEED FOR TEMP SEEDING



JUL 10, 2008 01:32 PM

TIP NO B-2146 2:00 PM 8 /  9 012

IREDELL

32620.2.3

FED AID NO BRZ-1333(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BUFFALO SHOALS CREEK AND APPROACHES ON SR-1333 (EUFOLA RD) NORTH OF THE CATAWBA RIVER.

DELLINGER, INC.

MONROE,  NC

SLOAN CONSTRUCTION
COMPANY, INC.

ATLANTA,  GA  

C201785JUN 17 2008
0.166 MI

0040 6021000000-E 1620 2.25 TON 1500.00 3375.00 2500.00 5625.00FERT FOR TEMP SEEDING
0041 6024000000-E 1622  50 LF  20.00 1000.00 20.00 1000.00TEMPORARY SLOPE DRAINS
0042 6027000000-N 1622  1 EA  250.00 250.00 250.00 250.00INLET PROTCN @ SLOPE DRNS
0043 6029000000-E SP   455 LF  3.00 1365.00 3.00 1365.00SAFETY FENCE
0044 6030000000-E 1630  310 CY  13.00 4030.00 12.00 3720.00SILT EXCAVATION
0045 6036000000-E 1631  815 SY  2.00 1630.00 1.95 1589.25MATTING FOR EROS CONTROL
0046 6037000000-E SP   25 SY  16.00 400.00 15.00 375.00COIR FIBER MAT
0047 6042000000-E 1632  265 LF  8.00 2120.00 8.00 2120.001/4" HARDWARE CLOTH
0048 6071030000-E SP   90 LF  15.00 1350.00 12.00 1080.00COIR FIBER BAFFLES
0049 6071050000-E SP   4 EA  1400.00 5600.00 1200.00 4800.00**" SKIMMER

(1-1/2")
0050 6084000000-E 1660  2 ACR 4000.00 8000.00 1795.00 3590.00SEEDING AND MULCHING
0051 6087000000-E 1660  1 ACR 100.00 100.00 200.00 200.00MOWING
0052 6090000000-E 1661  50 LB  18.00 900.00 15.00 750.00SEED FOR REPAIR SEEDING
0053 6093000000-E 1661 0.25 TON 1700.00 425.00 4500.00 1125.00FERT FOR REPAIR SEEDING
0054 6096000000-E 1662  50 LB  5.00 250.00 7.00 350.00SEED FOR SUPP SEEDING
0055 6108000000-E 1665  1 TON 1500.00 1500.00 1600.00 1600.00FERTILIZER TOPDRESSING
0056 6114000000-N SP   2 HR  95.00 190.00 100.00 200.00SPECIALIZED HAND MOWING
0057 6117000000-N SP   12 EA  250.00 3000.00 300.00 3600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0058 8017000000-N SP  Lump Sum 20000.00 20000.00CM&R TEMP ACCESS ***********
(18+13.50-L-)

0059 8035000000-N 402 Lump Sum 40000.00 45000.00REMV EXIST STR **********
(18+13.50-L-)

0060 8084000000-N 410 Lump Sum 7500.00 18000.00FND EXCAV EB** STA*******
(1, 18+13.50-L-)

0061 8119000000-E 412  857 CY  10.00 8570.00 11.00 9427.00UNCLASSIFIED STR EXCAV
0062 8147000000-E 420  4,210 SF  35.00 147350.00 27.00 113670.00REINF CONCRETE DECK SLAB
0063 8161000000-E 420  4,233 SF  1.00 4233.00 0.70 2963.10GROOVING BRIDGE FLOORS
0064 8182000000-E 420 78.9 CY  900.00 71010.00 925.00 72982.50CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 30000.00 27500.00BRG APPR SLAB ***********

(18+13.50-L-)
0066 8217000000-E 425  9,323 LB  1.25 11653.75 1.40 13052.20REINF STEEL (BRIDGE)
0067 8280000000-E 440 Lump Sum 305000.00 325000.00STRUCTURAL STEEL
0068 8364000000-E 450  540 LF  60.00 32400.00 60.00 32400.00HP12X53 PILES
0069 8503000000-E 460 245.83 LF  85.00 20895.55 72.50 17822.68CONCRETE BARRIER RAIL
0070 8608000000-E 876  120 TON 75.00 9000.00 1.00 120.00RIP RAP II (2'-0")
0071 8622000000-E 876  134 SY  3.00 402.00 4.00 536.00FILTER FABRIC FOR DRAINAGE
0072 8657000000-N 430 Lump Sum 4000.00 4500.00ELASTOMERIC BEARINGS
0073 8692000000-N SP  Lump Sum 10000.00 8750.00EVAZOTE JOINT SEALS



JUL 10, 2008 01:32 PM

TIP NO B-2146 2:00 PM 9 /  9 012

IREDELL

32620.2.3

FED AID NO BRZ-1333(5)

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER BUFFALO SHOALS CREEK AND APPROACHES ON SR-1333 (EUFOLA RD) NORTH OF THE CATAWBA RIVER.

   

C201785JUN 17 2008
0.166 MI

 

    TOTAL 1035525.30 TOTAL 1077085.73CONTRACT TOTAL

 

    SUB-TOTAL 313511.00 SUB-TOTAL 365362.25ROADWAY ITEMS
    SUB-TOTAL 722014.30 SUB-TOTAL 711723.48STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  941716.36DANE CONSTRUCTION, INC.
     2  943040.21SMITH-ROWE, INC.
     3  989432.11R.E. BURNS & SONS CO., INC.
     4  991354.40LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.
     5  1009778.87BLYTHE CONSTRUCTION, INC.
     6  1023189.65MOUNTAIN CREEK CONTRACTORS, INC.
     7  1035525.30DELLINGER, INC.
     8  1077085.73SLOAN CONSTRUCTION COMPANY, INC.



JUL 10, 2008 01:32 PM

TIP NO B-4032 2:00 PM 1 /  6 013

BUNCOMBE

33399.3.1

FED AID NO BRSTP-0009(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD RIVER AND APPROACHES ON NC-9.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

PALMETTO STRUCTURES
COMPANY, INC.

TAYLOR & MURPHY CONSTRUCTION
CO, INC

SPARTANBURG,  SC ASHEVILLE,  NC

C201849JUN 17 2008
0.168 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77585.00 75000.00 80000.00MOBILIZATION
0002 0015000000-N 205  1 EA  2500.00 2500.00 1000.00 1000.00 1100.00 1100.00SEALING ABANDONED WELLS
0003 0029000000-N SP  Lump Sum 18780.00 20000.00 46000.00REINF BRG APPR **********

(19+57.50 -L-)
0004 0043000000-N 226 Lump Sum 185000.00 163950.00 85000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  20 CY  25.00 500.00 25.00 500.00 30.00 600.00UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 25.00 12500.00 29.00 14500.00 30.00 15000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  10 CY  15.00 150.00 25.00 250.00 10.00 100.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  32.00 32000.00 38.00 38000.00 20.00 20000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  2.50 2500.00 4.00 4000.00 5.00 5000.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  31 TON 25.00 775.00 40.00 1240.00 55.00 1705.00FND CONDIT MATL MINOR STRS
0012 0343000000-E 310  56 LF  30.00 1680.00 50.00 2800.00 34.00 1904.0015" SIDE DRAIN PIPE
0013 0345000000-E 310  116 LF  35.00 4060.00 75.00 8700.00 46.00 5336.0024" SIDE DRAIN PIPE
0014 0366000000-E 310  8 LF  35.00 280.00 75.00 600.00 34.00 272.0015" RC PIPE CULV III
0015 0372000000-E 310  104 LF  40.00 4160.00 75.00 7800.00 46.00 4784.0018" RC PIPE CULV III
0016 0995000000-E 340  132 LF  11.00 1452.00 10.00 1320.00 20.00 2640.00PIPE REMOVAL
0017 1220000000-E 545  25 TON 25.00 625.00 35.00 875.00 115.00 2875.00INCIDENTAL STONE BASE
0018 1489000000-E 610  780 TON 65.00 50700.00 69.00 53820.00 75.00 58500.00ASP CONC BASE CRS B25.0B
0019 1519000000-E 610  690 TON 65.00 44850.00 69.00 47610.00 75.00 51750.00ASP CONC SURF CRS S9.5B
0020 1560000000-E 620  75 TON 615.00 46125.00 646.00 48450.00 725.00 54375.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  25 TON 250.00 6250.00 250.00 6250.00 230.00 5750.00ASPH PLT MIX PVMT REPAIR
0022 2000000000-N 806  17 EA  345.00 5865.00 250.00 4250.00 275.00 4675.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  224 CY  10.00 2240.00 1.00 224.00 20.00 4480.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  168 CY  34.00 5712.00 35.00 5880.00 50.00 8400.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  1,000 LF  8.00 8000.00 15.00 15000.00 5.00 5000.006" PERF SUBDRN PIPE
0026 2055000000-E 815  30 EA  20.00 600.00 50.00 1500.00 5.00 150.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  2 EA  500.00 1000.00 300.00 600.00 290.00 580.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  12 LF  30.00 360.00 15.00 180.00 5.00 60.006" OUTLET PIPE (SUBDRNS)
0029 2253000000-E 840  1 CY  800.00 800.00 1500.00 1500.00 1750.00 1750.00PIPE COLLARS
0030 2286000000-N 840  2 EA  1500.00 3000.00 2500.00 5000.00 2300.00 4600.00MASNRY DRAINAGE STRUCT
0031 2366000000-N 840  1 EA  500.00 500.00 600.00 600.00 580.00 580.00FRAME W/2GRTS 840.24 STD
0032 2367000000-N 840  1 EA  500.00 500.00 600.00 600.00 580.00 580.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  80 LF  45.00 3600.00 40.00 3200.00 85.00 6800.00SHOULDER BERM GUTTER
0034 3030000000-E 862  100 LF  20.00 2000.00 17.90 1790.00 21.00 2100.00STL BM GUARDRAIL
0035 3150000000-N 862  5 EA  10.00 50.00 49.00 245.00 50.00 250.00ADDIT GUARDRAIL POSTS
0036 3270000000-N SP   4 EA  2100.00 8400.00 1850.00 7400.00 2150.00 8600.00GR ANCHOR TYPE 350
0037 3317000000-N 862  4 EA  1400.00 5600.00 1250.00 5000.00 1450.00 5800.00GR ANCHOR TYPE B-77
0038 3380000000-E 862  200 LF  4.00 800.00 13.00 2600.00 15.00 3000.00TEMP STL BM GUARDRAIL
0039 3387000000-N 862  4 EA  700.00 2800.00 1100.00 4400.00 1250.00 5000.00GDRL ANCH UNITS ****** TEMP

(B-77)
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TIP NO B-4032 2:00 PM 2 /  6 013

BUNCOMBE

33399.3.1

FED AID NO BRSTP-0009(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD RIVER AND APPROACHES ON NC-9.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

PALMETTO STRUCTURES
COMPANY, INC.

TAYLOR & MURPHY CONSTRUCTION
CO, INC

SPARTANBURG,  SC ASHEVILLE,  NC

C201849JUN 17 2008
0.168 MI

0040 3389100000-N SP   4 EA  750.00 3000.00 1350.00 5400.00 1500.00 6000.00GDRL ANCH UNITS 350 TEMP
0041 3649000000-E 876  225 TON 30.00 6750.00 50.00 11250.00 55.00 12375.00RIP RAP, CLASS B
0042 3656000000-E 876  925 SY  3.00 2775.00 4.00 3700.00 5.00 4625.00FILTER FABRIC FOR DRAINGE
0043 4400000000-E 1110  90 SF  6.25 562.50 6.00 540.00 10.00 900.00WORK ZONE SIGNS (STAT)
0044 4405000000-E 1110  100 SF  5.40 540.00 10.50 1050.00 10.00 1000.00WORK ZONE SIGNS (PORT)
0045 4410000000-E 1110  80 SF  5.60 448.00 6.00 480.00 10.00 800.00WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  80 EA  34.50 2760.00 63.00 5040.00 50.00 4000.00DRUMS
0047 4435000000-N 1135  80 EA  16.95 1356.00 32.00 2560.00 10.00 800.00CONES
0048 4445000000-E 1145  64 LF  28.50 1824.00 53.00 3392.00 37.00 2368.00BARRICADES (TYPE III)
0049 4455000000-N 1150  50 MD  145.00 7250.00 120.00 6000.00 250.00 12500.00FLAGGER
0050 4650000000-N 1251  100 EA  10.50 1050.00 7.00 700.00 8.00 800.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  1,800 LF  0.75 1350.00 1.00 1800.00 1.00 1800.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  1,800 LF  0.85 1530.00 1.20 2160.00 1.35 2430.00THERMO PVT MKG LINES 4"120
0053 4810000000-E 1205  15,200 LF  0.32 4864.00 0.30 4560.00 0.35 5320.00PAINT PVMT MARKINGS 4"
0054 4905000000-N 1253  25 EA  55.00 1375.00 85.00 2125.00 100.00 2500.00SNOWPLB PVMT MRKER
0055 6000000000-E 1605  1,000 LF  2.30 2300.00 4.00 4000.00 4.00 4000.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  150 TON 30.00 4500.00 50.00 7500.00 56.00 8400.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  210 TON 30.00 6300.00 50.00 10500.00 56.00 11760.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  105 TON 30.00 3150.00 45.00 4725.00 56.00 5880.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615  3 ACR 2000.00 6000.00 1600.00 4800.00 1000.00 3000.00TEMPORARY MULCHING
0060 6018000000-E 1620  150 LB  10.00 1500.00 7.00 1050.00 5.50 825.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 1.5 TON 1000.00 1500.00 900.00 1350.00 1000.00 1500.00FERT FOR TEMP SEEDING
0062 6029000000-E SP   275 LF  2.15 591.25 3.35 921.25 5.00 1375.00SAFETY FENCE
0063 6030000000-E 1630  525 CY  5.00 2625.00 3.00 1575.00 11.00 5775.00SILT EXCAVATION
0064 6036000000-E 1631  725 SY  5.00 3625.00 9.00 6525.00 4.50 3262.50MATTING FOR EROS CONTROL
0065 6037000000-E SP   20 SY  10.00 200.00 9.00 180.00 9.00 180.00COIR FIBER MAT
0066 6042000000-E 1632  150 LF  8.00 1200.00 5.00 750.00 8.00 1200.001/4" HARDWARE CLOTH
0067 6071030000-E SP   200 LF  8.00 1600.00 6.00 1200.00 10.00 2000.00COIR FIBER BAFFLES
0068 6071050000-E SP   3 EA  900.00 2700.00 1800.00 5400.00 1740.00 5220.00**" SKIMMER

(1-1/2")
0069 6084000000-E 1660 3.5 ACR 5000.00 17500.00 2700.00 9450.00 2900.00 10150.00SEEDING AND MULCHING
0070 6087000000-E 1660  2 ACR 50.00 100.00 300.00 600.00 140.00 280.00MOWING
0071 6090000000-E 1661  50 LB  1.00 50.00 8.00 400.00 7.50 375.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 1000.00 250.00 1200.00 300.00 800.00 200.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  75 LB  1.00 75.00 6.45 483.75 8.00 600.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 2.25 TON 800.00 1800.00 1100.00 2475.00 800.00 1800.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  50.00 100.00 665.00 1330.00 50.00 100.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   12 EA  200.00 2400.00 420.00 5040.00 500.00 6000.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.25 ACR 1000.00 250.00 1575.00 393.75 5000.00 1250.00REFORESTATION
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BUNCOMBE

33399.3.1

FED AID NO BRSTP-0009(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD RIVER AND APPROACHES ON NC-9.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

PALMETTO STRUCTURES
COMPANY, INC.

TAYLOR & MURPHY CONSTRUCTION
CO, INC

SPARTANBURG,  SC ASHEVILLE,  NC

C201849JUN 17 2008
0.168 MI

STRUCTURE ITEMS

0078 8007000000-N SP  Lump Sum 260000.00 171100.00 245000.00CM&R TEMP STR ***********
(19+57.50-L-)

0079 8035000000-N 402 Lump Sum 22000.00 65000.00 55000.00REMV EXIST STR **********
(19+57.50-L-)

0080 8121000000-N 412 Lump Sum 11820.00 12000.00 10000.00UNCL STR EXCAV STA *****
(19+57.50-L-)

0081 8147000000-E 420  3,085 SF  31.00 95635.00 28.00 86380.00 39.00 120315.00REINF CONCRETE DECK SLAB
0082 8161000000-E 420  3,278 SF  0.75 2458.50 1.50 4917.00 2.00 6556.00GROOVING BRIDGE FLOORS
0083 8182000000-E 420 56.6 CY  750.00 42450.00 750.00 42450.00 900.00 50940.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 23035.00 30000.00 30000.00BRG APPR SLAB ***********

(19+57.50-L-)
0085 8217000000-E 425  7,722 LB  1.10 8494.20 1.50 11583.00 1.25 9652.50REINF STEEL (BRIDGE)
0086 8280000000-E 440 Lump Sum 330435.00 335000.00 345000.00STRUCTURAL STEEL
0087 8364000000-E 450  650 LF  64.55 41957.50 85.00 55250.00 70.00 45500.00HP12X53 PILES
0088 8391000000-N 450  10 EA  145.00 1450.00 100.00 1000.00 200.00 2000.00STEEL PILE POINTS
0089 8503000000-E 460 185.77 LF  71.50 13282.56 85.00 15790.45 108.00 20063.16CONCRETE BARRIER RAIL
0090 8608000000-E 876  289 TON 46.00 13294.00 50.00 14450.00 52.00 15028.00RIP RAP II (2'-0")
0091 8622000000-E 876  321 SY  2.50 802.50 6.00 1926.00 5.00 1605.00FILTER FABRIC FOR DRAINAGE
0092 8657000000-N 430 Lump Sum 3910.00 8000.00 5000.00ELASTOMERIC BEARINGS
0093 8692000000-N SP  Lump Sum 5720.00 10000.00 7000.00EVAZOTE JOINT SEALS

 

    TOTAL 1518795.01 TOTAL 1543187.20 TOTAL 1607107.16CONTRACT TOTAL

 

    SUB-TOTAL 642050.75 SUB-TOTAL 678340.75 SUB-TOTAL 638447.50ROADWAY ITEMS
    SUB-TOTAL 876744.26 SUB-TOTAL 864846.45 SUB-TOTAL 968659.66STRUCTURE ITEMS
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BUNCOMBE

33399.3.1

FED AID NO BRSTP-0009(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD RIVER AND APPROACHES ON NC-9.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

C201849JUN 17 2008
0.168 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00MOBILIZATION
0002 0015000000-N 205  1 EA  5000.00 5000.00SEALING ABANDONED WELLS
0003 0029000000-N SP  Lump Sum 20000.00REINF BRG APPR **********

(19+57.50 -L-)
0004 0043000000-N 226 Lump Sum 350000.00GRADING
0005 0050000000-E 226  1 ACR 15000.00 15000.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  20 CY  25.00 500.00UNDERCUT EXCAVATION
0007 0080000000-E SP   500 TON 45.00 22500.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  10 CY  25.00 250.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  60.00 60000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  2.00 2000.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  31 TON 50.00 1550.00FND CONDIT MATL MINOR STRS
0012 0343000000-E 310  56 LF  30.00 1680.0015" SIDE DRAIN PIPE
0013 0345000000-E 310  116 LF  50.00 5800.0024" SIDE DRAIN PIPE
0014 0366000000-E 310  8 LF  45.00 360.0015" RC PIPE CULV III
0015 0372000000-E 310  104 LF  60.00 6240.0018" RC PIPE CULV III
0016 0995000000-E 340  132 LF  10.00 1320.00PIPE REMOVAL
0017 1220000000-E 545  25 TON 50.00 1250.00INCIDENTAL STONE BASE
0018 1489000000-E 610  780 TON 80.00 62400.00ASP CONC BASE CRS B25.0B
0019 1519000000-E 610  690 TON 80.00 55200.00ASP CONC SURF CRS S9.5B
0020 1560000000-E 620  75 TON 700.00 52500.00ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  25 TON 500.00 12500.00ASPH PLT MIX PVMT REPAIR
0022 2000000000-N 806  17 EA  400.00 6800.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  224 CY  30.00 6720.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  168 CY  60.00 10080.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  1,000 LF  15.00 15000.006" PERF SUBDRN PIPE
0026 2055000000-E 815  30 EA  30.00 900.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  2 EA  1000.00 2000.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  12 LF  50.00 600.006" OUTLET PIPE (SUBDRNS)
0029 2253000000-E 840  1 CY  2000.00 2000.00PIPE COLLARS
0030 2286000000-N 840  2 EA  3000.00 6000.00MASNRY DRAINAGE STRUCT
0031 2366000000-N 840  1 EA  500.00 500.00FRAME W/2GRTS 840.24 STD
0032 2367000000-N 840  1 EA  500.00 500.00FRAME W/2GRTS 840.29 STD
0033 2556000000-E 846  80 LF  100.00 8000.00SHOULDER BERM GUTTER
0034 3030000000-E 862  100 LF  25.00 2500.00STL BM GUARDRAIL
0035 3150000000-N 862  5 EA  15.00 75.00ADDIT GUARDRAIL POSTS
0036 3270000000-N SP   4 EA  2500.00 10000.00GR ANCHOR TYPE 350
0037 3317000000-N 862  4 EA  1800.00 7200.00GR ANCHOR TYPE B-77
0038 3380000000-E 862  200 LF  8.00 1600.00TEMP STL BM GUARDRAIL
0039 3387000000-N 862  4 EA  900.00 3600.00GDRL ANCH UNITS ****** TEMP

(B-77)
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FED AID NO BRSTP-0009(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD RIVER AND APPROACHES ON NC-9.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

C201849JUN 17 2008
0.168 MI

0040 3389100000-N SP   4 EA  900.00 3600.00GDRL ANCH UNITS 350 TEMP
0041 3649000000-E 876  225 TON 60.00 13500.00RIP RAP, CLASS B
0042 3656000000-E 876  925 SY  5.00 4625.00FILTER FABRIC FOR DRAINGE
0043 4400000000-E 1110  90 SF  15.00 1350.00WORK ZONE SIGNS (STAT)
0044 4405000000-E 1110  100 SF  15.00 1500.00WORK ZONE SIGNS (PORT)
0045 4410000000-E 1110  80 SF  15.00 1200.00WORK ZONE SIGNS (BARR)
0046 4430000000-N 1130  80 EA  80.00 6400.00DRUMS
0047 4435000000-N 1135  80 EA  100.00 8000.00CONES
0048 4445000000-E 1145  64 LF  50.00 3200.00BARRICADES (TYPE III)
0049 4455000000-N 1150  50 MD  250.00 12500.00FLAGGER
0050 4650000000-N 1251  100 EA  10.00 1000.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  1,800 LF  2.00 3600.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  1,800 LF  2.00 3600.00THERMO PVT MKG LINES 4"120
0053 4810000000-E 1205  15,200 LF  0.40 6080.00PAINT PVMT MARKINGS 4"
0054 4905000000-N 1253  25 EA  100.00 2500.00SNOWPLB PVMT MRKER
0055 6000000000-E 1605  1,000 LF  3.00 3000.00TEMPORARY SILT FENCE
0056 6006000000-E 1610  150 TON 50.00 7500.00EROS CONTRL STONE CL A
0057 6009000000-E 1610  210 TON 50.00 10500.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  105 TON 50.00 5250.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615  3 ACR 2000.00 6000.00TEMPORARY MULCHING
0060 6018000000-E 1620  150 LB  10.00 1500.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620 1.5 TON 3000.00 4500.00FERT FOR TEMP SEEDING
0062 6029000000-E SP   275 LF  10.00 2750.00SAFETY FENCE
0063 6030000000-E 1630  525 CY  20.00 10500.00SILT EXCAVATION
0064 6036000000-E 1631  725 SY  3.00 2175.00MATTING FOR EROS CONTROL
0065 6037000000-E SP   20 SY  10.00 200.00COIR FIBER MAT
0066 6042000000-E 1632  150 LF  10.00 1500.001/4" HARDWARE CLOTH
0067 6071030000-E SP   200 LF  10.00 2000.00COIR FIBER BAFFLES
0068 6071050000-E SP   3 EA  1000.00 3000.00**" SKIMMER

(1-1/2")
0069 6084000000-E 1660 3.5 ACR 3000.00 10500.00SEEDING AND MULCHING
0070 6087000000-E 1660  2 ACR 300.00 600.00MOWING
0071 6090000000-E 1661  50 LB  25.00 1250.00SEED FOR REPAIR SEEDING
0072 6093000000-E 1661 0.25 TON 5000.00 1250.00FERT FOR REPAIR SEEDING
0073 6096000000-E 1662  75 LB  10.00 750.00SEED FOR SUPP SEEDING
0074 6108000000-E 1665 2.25 TON 2000.00 4500.00FERTILIZER TOPDRESSING
0075 6114000000-N SP   2 HR  200.00 400.00SPECIALIZED HAND MOWING
0076 6117000000-N SP   12 EA  800.00 9600.00RESPONSE FOR EROS CONTROL
0077 6123000000-E 1670 0.25 ACR 2000.00 500.00REFORESTATION



JUL 10, 2008 01:32 PM

TIP NO B-4032 2:00 PM 6 /  6 013

BUNCOMBE

33399.3.1

FED AID NO BRSTP-0009(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE OVER BROAD RIVER AND APPROACHES ON NC-9.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN   

C201849JUN 17 2008
0.168 MI

STRUCTURE ITEMS

0078 8007000000-N SP  Lump Sum 350000.00CM&R TEMP STR ***********
(19+57.50-L-)

0079 8035000000-N 402 Lump Sum 150000.00REMV EXIST STR **********
(19+57.50-L-)

0080 8121000000-N 412 Lump Sum 20000.00UNCL STR EXCAV STA *****
(19+57.50-L-)

0081 8147000000-E 420  3,085 SF  40.00 123400.00REINF CONCRETE DECK SLAB
0082 8161000000-E 420  3,278 SF  2.00 6556.00GROOVING BRIDGE FLOORS
0083 8182000000-E 420 56.6 CY  1500.00 84900.00CLASS A CONCRETE (BRIDGE)
0084 8210000000-N 422 Lump Sum 60000.00BRG APPR SLAB ***********

(19+57.50-L-)
0085 8217000000-E 425  7,722 LB  1.00 7722.00REINF STEEL (BRIDGE)
0086 8280000000-E 440 Lump Sum 425000.00STRUCTURAL STEEL
0087 8364000000-E 450  650 LF  65.00 42250.00HP12X53 PILES
0088 8391000000-N 450  10 EA  125.00 1250.00STEEL PILE POINTS
0089 8503000000-E 460 185.77 LF  150.00 27865.50CONCRETE BARRIER RAIL
0090 8608000000-E 876  289 TON 100.00 28900.00RIP RAP II (2'-0")
0091 8622000000-E 876  321 SY  10.00 3210.00FILTER FABRIC FOR DRAINAGE
0092 8657000000-N 430 Lump Sum 8000.00ELASTOMERIC BEARINGS
0093 8692000000-N SP  Lump Sum 10000.00EVAZOTE JOINT SEALS

 

    TOTAL 2371558.50CONTRACT TOTAL

 

    SUB-TOTAL 1022505.00ROADWAY ITEMS
    SUB-TOTAL 1349053.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1518795.01DANE CONSTRUCTION, INC.
     2  1543187.20PALMETTO STRUCTURES COMPANY, INC.
     3  1607107.16TAYLOR & MURPHY CONSTRUCTION CO, INC
     4  2371558.50CHARLES BLALOCK & SONS, INC.
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BURKE

33404.3.1

FED AID NO BRSTP-0183(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LINVILLE RIVER AND APPROACHES ON NC-183.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

DANE CONSTRUCTION, INC. PALMETTO STRUCTURES
COMPANY, INC.

MOORESVILLE,  NC SPARTANBURG,  SC

C201812JUN 17 2008
0.241 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120500.00 123000.00 120000.00MOBILIZATION
0002 0022000000-E 225  22,420 CY  13.00 291460.00 16.50 369930.00 16.50 369930.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 26400.00 26500.00 20000.00REINF BRG APPR **********

(22+62.50)
0004 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  10.00 5000.00 7.50 3750.00 7.50 3750.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 55000.00 175000.00 125000.00GRADING
0007 0080000000-E SP   1,200 TON 30.00 36000.00 25.00 30000.00 25.00 30000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  620 CY  10.00 6200.00 12.50 7750.00 12.50 7750.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  54.00 54000.00 30.00 30000.00 30.00 30000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  3.00 3000.00 2.00 2000.00 2.00 2000.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  47 TON 50.00 2350.00 50.00 2350.00 50.00 2350.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  44 LF  35.00 1540.00 30.00 1320.00 30.00 1320.0015" RC PIPE CULV III
0013 0420000000-E 310  368 LF  225.00 82800.00 250.00 92000.00 250.00 92000.0066" RC PIPE CULV III
0014 0708000000-E 310  32 LF  40.00 1280.00 40.00 1280.00 40.00 1280.0015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  300.00 600.00 500.00 1000.00 500.00 1000.0015" BCCS ELB B 0.064"
0016 1220000000-E 545  25 TON 35.00 875.00 50.00 1250.00 50.00 1250.00INCIDENTAL STONE BASE
0017 1489000000-E 610  680 TON 77.00 52360.00 72.09 49021.20 73.00 49640.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  360 TON 77.00 27720.00 72.09 25952.40 73.00 26280.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  53 TON 650.00 34450.00 550.00 29150.00 615.00 32595.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  19 EA  150.00 2850.00 250.00 4750.00 200.00 3800.00RIGHT OF WAY MARKERS
0021 2022000000-E 815  112 CY  40.00 4480.00 10.00 1120.00 10.00 1120.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  84 CY  60.00 5040.00 30.00 2520.00 30.00 2520.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  500 LF  10.00 5000.00 5.00 2500.00 5.00 2500.006" PERF SUBDRN PIPE
0024 2055000000-E 815  15 EA  100.00 1500.00 50.00 750.00 50.00 750.006" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  250.00 250.00 350.00 350.00 350.00 350.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  10.00 60.00 10.00 60.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0027 2220000000-E 838 11.1 CY  800.00 8880.00 750.00 8325.00 1200.00 13320.00REINFORCED ENDWALLS
0028 2286000000-N 840  2 EA  2000.00 4000.00 2500.00 5000.00 2500.00 5000.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  50 LF  40.00 2000.00 90.00 4500.00 35.00 1750.00SHOULDER BERM GUTTER
0031 2995000000-N SP   1 EA  22000.00 22000.00 25000.00 25000.00 40000.00 40000.00GENERIC DRAINAGE ITEM (EA)

SPECIAL JUNCTION BOX
0032 3030000000-E 862  575 LF  17.00 9775.00 14.75 8481.25 18.00 10350.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  12.00 60.00 10.00 50.00 20.00 100.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   4 EA  1800.00 7200.00 1750.00 7000.00 2300.00 9200.00GR ANCHOR TYPE 350
0035 3317000000-N 862  4 EA  1500.00 6000.00 1300.00 5200.00 1700.00 6800.00GR ANCHOR TYPE B-77
0036 3628000000-E 876  75 TON 35.00 2625.00 45.00 3375.00 45.00 3375.00RIP RAP, CLASS I
0037 3649000000-E 876  10 TON 50.00 500.00 45.00 450.00 45.00 450.00RIP RAP, CLASS B
0038 3656000000-E 876  480 SY  3.00 1440.00 2.00 960.00 2.00 960.00FILTER FABRIC FOR DRAINGE
0039 4400000000-E 1110  409 SF  8.00 3272.00 6.35 2597.15 10.00 4090.00WORK ZONE SIGNS (STAT)



JUL 10, 2008 01:32 PM

TIP NO B-4038 2:00 PM 2 /  10 014

BURKE

33404.3.1

FED AID NO BRSTP-0183(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LINVILLE RIVER AND APPROACHES ON NC-183.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

DANE CONSTRUCTION, INC. PALMETTO STRUCTURES
COMPANY, INC.

MOORESVILLE,  NC SPARTANBURG,  SC

C201812JUN 17 2008
0.241 MI

0040 4405000000-E 1110  149 SF  15.00 2235.00 8.85 1318.65 11.50 1713.50WORK ZONE SIGNS (PORT)
0041 4410000000-E 1110  126 SF  10.00 1260.00 6.35 800.10 10.50 1323.00WORK ZONE SIGNS (BARR)
0042 4430000000-N 1130  50 EA  75.00 3750.00 34.00 1700.00 45.50 2275.00DRUMS
0043 4435000000-N 1135  30 EA  50.00 1500.00 16.50 495.00 14.90 447.00CONES
0044 4445000000-E 1145  80 LF  50.00 4000.00 24.80 1984.00 35.00 2800.00BARRICADES (TYPE III)
0045 4455000000-N 1150  100 MD  200.00 20000.00 150.00 15000.00 130.00 13000.00FLAGGER
0046 4465000000-N 1160  2 EA  5000.00 10000.00 6750.00 13500.00 6750.00 13500.00TEMPORARY CRASH CUSHIONS
0047 4480000000-N 1165  1 EA  10000.00 10000.00 7500.00 7500.00 19500.00 19500.00TMIA
0048 4485000000-E 1170  180 LF  25.00 4500.00 39.00 7020.00 39.00 7020.00PORT CONC BARRIER
0049 4650000000-N 1251  32 EA  12.00 384.00 10.00 320.00 10.00 320.00TEMP RAISED PVMT MRKS
0050 4685000000-E 1205  2,544 LF  0.80 2035.20 0.70 1780.80 0.70 1780.80THERMO PVT MKG LINES 4"90
0051 4686000000-E 1205  2,544 LF  0.90 2289.60 0.85 2162.40 0.85 2162.40THERMO PVT MKG LINES 4"120
0052 4810000000-E 1205  10,176 LF  0.40 4070.40 0.32 3256.32 0.32 3256.32PAINT PVMT MARKINGS 4"
0053 4905000000-N 1253  32 EA  90.00 2880.00 80.00 2560.00 80.00 2560.00SNOWPLB PVMT MRKER
0054 6000000000-E 1605  1,930 LF  3.00 5790.00 3.00 5790.00 3.00 5790.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  90 TON 35.00 3150.00 45.00 4050.00 45.00 4050.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  350 TON 34.00 11900.00 45.00 15750.00 45.00 15750.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  330 TON 42.00 13860.00 40.00 13200.00 40.00 13200.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 2.5 ACR 1000.00 2500.00 1000.00 2500.00 1000.00 2500.00TEMPORARY MULCHING
0059 6018000000-E 1620  100 LB  6.00 600.00 7.00 700.00 7.00 700.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 950.00 475.00 1000.00 500.00 1000.00 500.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  70 LF  50.00 3500.00 25.00 1750.00 25.00 1750.00TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  1 EA  250.00 250.00 300.00 300.00 300.00 300.00INLET PROTCN @ SLOPE DRNS
0063 6029000000-E SP   500 LF  4.25 2125.00 2.25 1125.00 3.50 1750.00SAFETY FENCE
0064 6030000000-E 1630  1,725 CY  10.00 17250.00 4.00 6900.00 4.00 6900.00SILT EXCAVATION
0065 6036000000-E 1631  1,000 SY  4.50 4500.00 3.00 3000.00 3.00 3000.00MATTING FOR EROS CONTROL
0066 6037000000-E SP   45 SY  9.00 405.00 10.00 450.00 10.00 450.00COIR FIBER MAT
0067 6038000000-E SP   80 SY  9.00 720.00 8.00 640.00 8.00 640.00PERM SOIL REINF MAT
0068 6042000000-E 1632  480 LF  8.00 3840.00 5.00 2400.00 5.00 2400.001/4" HARDWARE CLOTH
0069 6070000000-N SP   2 EA  2500.00 5000.00 550.00 1100.00 2500.00 5000.00SPECIAL STILLING BASINS
0070 6071010000-E SP   75 LF  11.00 825.00 20.00 1500.00 20.00 1500.00WATTLE
0071 6071020000-E SP   18 LB  28.00 504.00 30.00 540.00 30.00 540.00POLYACRYLAMIDE (PAM)
0072 6071030000-E SP   460 LF  9.50 4370.00 10.00 4600.00 10.00 4600.00COIR FIBER BAFFLES
0073 6071050000-E SP   10 EA  1900.00 19000.00 1000.00 10000.00 1000.00 10000.00**" SKIMMER

(1-1/2")
0074 6071050000-E SP   1 EA  2300.00 2300.00 1000.00 1000.00 1000.00 1000.00**" SKIMMER

(2")
0075 6084000000-E 1660  3 ACR 2750.00 8250.00 2500.00 7500.00 2500.00 7500.00SEEDING AND MULCHING
0076 6087000000-E 1660 1.5 ACR 70.00 105.00 300.00 450.00 300.00 450.00MOWING
0077 6090000000-E 1661  50 LB  7.50 375.00 3.00 150.00 3.00 150.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.25 TON 800.00 200.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
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TIP NO B-4038 2:00 PM 3 /  10 014

BURKE

33404.3.1

FED AID NO BRSTP-0183(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LINVILLE RIVER AND APPROACHES ON NC-183.

ENGLISH CONSTRUCTION CO.,
INC.

LYNCHBURG,  VA

DANE CONSTRUCTION, INC. PALMETTO STRUCTURES
COMPANY, INC.

MOORESVILLE,  NC SPARTANBURG,  SC

C201812JUN 17 2008
0.241 MI

0079 6096000000-E 1662  50 LB  10.00 500.00 3.00 150.00 3.00 150.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 2.25 TON 800.00 1800.00 1000.00 2250.00 1000.00 2250.00FERTILIZER TOPDRESSING
0081 6111000000-E SP   360 LF  50.00 18000.00 11.50 4140.00 20.00 7200.00IMPERVIOUS DIKE
0082 6114000000-N SP   2 HR  50.00 100.00 100.00 200.00 100.00 200.00SPECIALIZED HAND MOWING
0083 6117000000-N SP   27 EA  500.00 13500.00 1.00 27.00 100.00 2700.00RESPONSE FOR EROS CONTROL
0084 6123000000-E 1670 0.5 ACR 4800.00 2400.00 5000.00 2500.00 5000.00 2500.00REFORESTATION

STRUCTURE ITEMS

0085 8017000000-N SP  Lump Sum 70000.00 25000.00 65000.00CM&R TEMP ACCESS ***********
(22+62.50-L-)

0086 8035000000-N 402 Lump Sum 45000.00 56500.00 55000.00REMV EXIST STR **********
(22+62.50-L-)

0087 8096000000-E SP   92 LF  120.00 11040.00 160.00 14720.00 600.00 55200.00PILE EXCAVATION IN SOIL
0088 8097000000-E SP   92 LF  120.00 11040.00 221.00 20332.00 800.00 73600.00PILE EXCAVATION NOT IN SOIL
0089 8147000000-E 420  6,795 SF  25.00 169875.00 23.60 160362.00 28.00 190260.00REINF CONCRETE DECK SLAB
0090 8161000000-E 420  6,460 SF  0.38 2454.80 0.45 2907.00 1.50 9690.00GROOVING BRIDGE FLOORS
0091 8182000000-E 420 104.8 CY  900.00 94320.00 600.00 62880.00 750.00 78600.00CLASS A CONCRETE (BRIDGE)
0092 8210000000-N 422 Lump Sum 25900.00 22500.00 25000.00BRG APPR SLAB ***********

(22+62.50-L-)
0093 8217000000-E 425  13,270 LB  1.25 16587.50 1.25 16587.50 1.50 19905.00REINF STEEL (BRIDGE)
0094 8280000000-E 440 Lump Sum 683000.00 694100.00 545000.00STRUCTURAL STEEL
0095 8364000000-E 450  375 LF  75.00 28125.00 96.00 36000.00 85.00 31875.00HP12X53 PILES
0096 8391000000-N 450  30 EA  100.00 3000.00 200.00 6000.00 150.00 4500.00STEEL PILE POINTS
0097 8503000000-E 460 364.56 LF  100.00 36456.00 53.00 19321.68 65.00 23696.40CONCRETE BARRIER RAIL
0098 8608000000-E 876  280 TON 50.00 14000.00 43.00 12040.00 45.00 12600.00RIP RAP II (2'-0")
0099 8622000000-E 876  310 SY  5.00 1550.00 2.60 806.00 2.00 620.00FILTER FABRIC FOR DRAINAGE
0100 8657000000-N 430 Lump Sum 5000.00 7500.00 12000.00ELASTOMERIC BEARINGS
0101 8692000000-N SP  Lump Sum 10000.00 7750.00 10000.00EVAZOTE JOINT SEALS

 

    TOTAL 2334813.50 TOTAL 2375358.45 TOTAL 2413515.42CONTRACT TOTAL

 

    SUB-TOTAL 1107465.20 SUB-TOTAL 1210052.27 SUB-TOTAL 1200969.02ROADWAY ITEMS
    SUB-TOTAL 1227348.30 SUB-TOTAL 1165306.18 SUB-TOTAL 1212546.40STRUCTURE ITEMS



JUL 10, 2008 01:32 PM
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BURKE

33404.3.1

FED AID NO BRSTP-0183(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LINVILLE RIVER AND APPROACHES ON NC-183.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

BAKER'S CONSTRUCTION
SERVICES, INC.

TAYLOR & MURPHY CONSTRUCTION
CO, INC

PINEY FLATS,  TN ASHEVILLE,  NC

C201812JUN 17 2008
0.241 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 90000.00 139868.27 134500.00MOBILIZATION
0002 0022000000-E 225  22,420 CY  18.00 403560.00 12.57 281819.40 16.50 369930.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 16722.00 27300.00 53000.00REINF BRG APPR **********

(22+62.50)
0004 0050000000-E 226  1 ACR 1.00 1.00 13937.64 13937.64 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  8.00 4000.00 24.58 12290.00 20.00 10000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 139349.00 68410.42 160000.00GRADING
0007 0080000000-E SP   1,200 TON 28.00 33600.00 26.26 31512.00 29.00 34800.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  620 CY  14.00 8680.00 18.18 11271.60 14.00 8680.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  33.00 33000.00 41.79 41790.00 34.00 34000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  2.00 2000.00 1.42 1420.00 3.00 3000.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  47 TON 56.00 2632.00 21.29 1000.63 56.00 2632.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  44 LF  33.00 1452.00 47.70 2098.80 35.00 1540.0015" RC PIPE CULV III
0013 0420000000-E 310  368 LF  279.00 102672.00 312.74 115088.32 300.00 110400.0066" RC PIPE CULV III
0014 0708000000-E 310  32 LF  45.00 1440.00 37.23 1191.36 45.00 1440.0015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  557.00 1114.00 269.87 539.74 525.00 1050.0015" BCCS ELB B 0.064"
0016 1220000000-E 545  25 TON 56.00 1400.00 27.52 688.00 60.00 1500.00INCIDENTAL STONE BASE
0017 1489000000-E 610  680 TON 81.00 55080.00 76.65 52122.00 85.00 57800.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  360 TON 81.00 29160.00 76.65 27594.00 85.00 30600.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  53 TON 686.00 36358.00 645.75 34224.75 725.00 38425.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  19 EA  222.00 4218.00 164.31 3121.89 275.00 5225.00RIGHT OF WAY MARKERS
0021 2022000000-E 815  112 CY  11.00 1232.00 12.31 1378.72 10.00 1120.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  84 CY  33.00 2772.00 52.08 4374.72 30.00 2520.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  500 LF  6.00 3000.00 7.48 3740.00 5.00 2500.006" PERF SUBDRN PIPE
0024 2055000000-E 815  15 EA  56.00 840.00 15.64 234.60 5.00 75.006" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  390.00 390.00 306.65 306.65 250.00 250.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  11.00 66.00 15.58 93.48 5.00 30.006" OUTLET PIPE (SUBDRNS)
0027 2220000000-E 838 11.1 CY  1421.00 15773.10 1240.26 13766.89 1200.00 13320.00REINFORCED ENDWALLS
0028 2286000000-N 840  2 EA  2787.00 5574.00 2354.12 4708.24 3000.00 6000.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  2 EA  557.00 1114.00 435.25 870.50 500.00 1000.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  50 LF  46.00 2300.00 21.11 1055.50 120.00 6000.00SHOULDER BERM GUTTER
0031 2995000000-N SP   1 EA  33444.00 33444.00 20280.00 20280.00 2500.00 2500.00GENERIC DRAINAGE ITEM (EA)

SPECIAL JUNCTION BOX
0032 3030000000-E 862  575 LF  17.00 9775.00 16.28 9361.00 20.00 11500.00STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  6.00 30.00 10.50 52.50 50.00 250.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   4 EA  2007.00 8028.00 1837.50 7350.00 2200.00 8800.00GR ANCHOR TYPE 350
0035 3317000000-N 862  4 EA  1449.00 5796.00 1365.00 5460.00 1600.00 6400.00GR ANCHOR TYPE B-77
0036 3628000000-E 876  75 TON 50.00 3750.00 48.10 3607.50 50.00 3750.00RIP RAP, CLASS I
0037 3649000000-E 876  10 TON 50.00 500.00 48.11 481.10 50.00 500.00RIP RAP, CLASS B
0038 3656000000-E 876  480 SY  2.00 960.00 4.13 1982.40 3.00 1440.00FILTER FABRIC FOR DRAINGE
0039 4400000000-E 1110  409 SF  5.00 2045.00 6.48 2650.32 10.00 4090.00WORK ZONE SIGNS (STAT)
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BURKE

33404.3.1

FED AID NO BRSTP-0183(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LINVILLE RIVER AND APPROACHES ON NC-183.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

BAKER'S CONSTRUCTION
SERVICES, INC.

TAYLOR & MURPHY CONSTRUCTION
CO, INC

PINEY FLATS,  TN ASHEVILLE,  NC

C201812JUN 17 2008
0.241 MI

0040 4405000000-E 1110  149 SF  6.00 894.00 12.02 1790.98 10.00 1490.00WORK ZONE SIGNS (PORT)
0041 4410000000-E 1110  126 SF  6.00 756.00 8.60 1083.60 10.00 1260.00WORK ZONE SIGNS (BARR)
0042 4430000000-N 1130  50 EA  39.00 1950.00 42.33 2116.50 50.00 2500.00DRUMS
0043 4435000000-N 1135  30 EA  19.00 570.00 31.50 945.00 20.00 600.00CONES
0044 4445000000-E 1145  80 LF  26.00 2080.00 33.43 2674.40 40.00 3200.00BARRICADES (TYPE III)
0045 4455000000-N 1150  100 MD  223.00 22300.00 110.00 11000.00 250.00 25000.00FLAGGER
0046 4465000000-N 1160  2 EA  7525.00 15050.00 5040.00 10080.00 3400.00 6800.00TEMPORARY CRASH CUSHIONS
0047 4480000000-N 1165  1 EA  21738.00 21738.00 20000.00 20000.00 3400.00 3400.00TMIA
0048 4485000000-E 1170  180 LF  43.00 7740.00 40.95 7371.00 70.00 12600.00PORT CONC BARRIER
0049 4650000000-N 1251  32 EA  11.00 352.00 10.50 336.00 12.00 384.00TEMP RAISED PVMT MRKS
0050 4685000000-E 1205  2,544 LF  1.00 2544.00 0.74 1882.56 0.80 2035.20THERMO PVT MKG LINES 4"90
0051 4686000000-E 1205  2,544 LF  1.00 2544.00 0.89 2264.16 1.00 2544.00THERMO PVT MKG LINES 4"120
0052 4810000000-E 1205  10,176 LF  0.36 3663.36 0.34 3459.84 0.35 3561.60PAINT PVMT MARKINGS 4"
0053 4905000000-N 1253  32 EA  89.00 2848.00 84.00 2688.00 100.00 3200.00SNOWPLB PVMT MRKER
0054 6000000000-E 1605  1,930 LF  3.00 5790.00 4.85 9360.50 5.00 9650.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  90 TON 50.00 4500.00 41.61 3744.90 60.00 5400.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  350 TON 50.00 17500.00 41.60 14560.00 60.00 21000.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  330 TON 45.00 14850.00 41.60 13728.00 42.00 13860.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 2.5 ACR 1115.00 2787.50 720.21 1800.53 2000.00 5000.00TEMPORARY MULCHING
0059 6018000000-E 1620  100 LB  8.00 800.00 4.82 482.00 18.00 1800.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 1115.00 557.50 1106.99 553.50 2000.00 1000.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  70 LF  28.00 1960.00 14.67 1026.90 20.00 1400.00TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  1 EA  334.00 334.00 300.00 300.00 300.00 300.00INLET PROTCN @ SLOPE DRNS
0063 6029000000-E SP   500 LF  2.00 1000.00 4.73 2365.00 5.00 2500.00SAFETY FENCE
0064 6030000000-E 1630  1,725 CY  4.00 6900.00 20.35 35103.75 12.00 20700.00SILT EXCAVATION
0065 6036000000-E 1631  1,000 SY  3.00 3000.00 1.97 1970.00 3.75 3750.00MATTING FOR EROS CONTROL
0066 6037000000-E SP   45 SY  9.00 405.00 8.40 378.00 5.50 247.50COIR FIBER MAT
0067 6038000000-E SP   80 SY  11.00 880.00 6.23 498.40 11.50 920.00PERM SOIL REINF MAT
0068 6042000000-E 1632  480 LF  9.00 4320.00 8.40 4032.00 5.00 2400.001/4" HARDWARE CLOTH
0069 6070000000-N SP   2 EA  2787.00 5574.00 514.40 1028.80 3000.00 6000.00SPECIAL STILLING BASINS
0070 6071010000-E SP   75 LF  22.00 1650.00 12.00 900.00 11.50 862.50WATTLE
0071 6071020000-E SP   18 LB  33.00 594.00 150.00 2700.00 120.00 2160.00POLYACRYLAMIDE (PAM)
0072 6071030000-E SP   460 LF  8.00 3680.00 7.35 3381.00 10.00 4600.00COIR FIBER BAFFLES
0073 6071050000-E SP   10 EA  769.00 7690.00 724.50 7245.00 400.00 4000.00**" SKIMMER

(1-1/2")
0074 6071050000-E SP   1 EA  825.00 825.00 777.00 777.00 400.00 400.00**" SKIMMER

(2")
0075 6084000000-E 1660  3 ACR 2787.00 8361.00 2183.96 6551.88 2300.00 6900.00SEEDING AND MULCHING
0076 6087000000-E 1660 1.5 ACR 334.00 501.00 107.98 161.97 250.00 375.00MOWING
0077 6090000000-E 1661  50 LB  3.00 150.00 8.66 433.00 20.00 1000.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.25 TON 1115.00 278.75 1307.77 326.94 1500.00 375.00FERT FOR REPAIR SEEDING
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BURKE

33404.3.1

FED AID NO BRSTP-0183(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LINVILLE RIVER AND APPROACHES ON NC-183.

CROWDER CONSTRUCTION CO.

CHARLOTTE,  NC

BAKER'S CONSTRUCTION
SERVICES, INC.

TAYLOR & MURPHY CONSTRUCTION
CO, INC

PINEY FLATS,  TN ASHEVILLE,  NC

C201812JUN 17 2008
0.241 MI

0079 6096000000-E 1662  50 LB  3.00 150.00 3.73 186.50 20.00 1000.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 2.25 TON 1115.00 2508.75 627.37 1411.58 1800.00 4050.00FERTILIZER TOPDRESSING
0081 6111000000-E SP   360 LF  22.00 7920.00 45.38 16336.80 95.00 34200.00IMPERVIOUS DIKE
0082 6114000000-N SP   2 HR  111.00 222.00 85.59 171.18 75.00 150.00SPECIALIZED HAND MOWING
0083 6117000000-N SP   27 EA  111.00 2997.00 300.00 8100.00 250.00 6750.00RESPONSE FOR EROS CONTROL
0084 6123000000-E 1670 0.5 ACR 5574.00 2787.00 1090.68 545.34 1500.00 750.00REFORESTATION

STRUCTURE ITEMS

0085 8017000000-N SP  Lump Sum 89183.00 67600.00 25000.00CM&R TEMP ACCESS ***********
(22+62.50-L-)

0086 8035000000-N 402 Lump Sum 22296.00 46800.00 45000.00REMV EXIST STR **********
(22+62.50-L-)

0087 8096000000-E SP   92 LF  123.00 11316.00 104.00 9568.00 165.00 15180.00PILE EXCAVATION IN SOIL
0088 8097000000-E SP   92 LF  167.00 15364.00 104.00 9568.00 80.00 7360.00PILE EXCAVATION NOT IN SOIL
0089 8147000000-E 420  6,795 SF  22.00 149490.00 30.94 210237.30 32.00 217440.00REINF CONCRETE DECK SLAB
0090 8161000000-E 420  6,460 SF  1.00 6460.00 0.57 3682.20 0.75 4845.00GROOVING BRIDGE FLOORS
0091 8182000000-E 420 104.8 CY  1282.00 134353.60 936.00 98092.80 700.00 73360.00CLASS A CONCRETE (BRIDGE)
0092 8210000000-N 422 Lump Sum 20066.00 26520.00 30000.00BRG APPR SLAB ***********

(22+62.50-L-)
0093 8217000000-E 425  13,270 LB  2.00 26540.00 1.20 15924.00 1.25 16587.50REINF STEEL (BRIDGE)
0094 8280000000-E 440 Lump Sum 632404.00 750880.00 785000.00STRUCTURAL STEEL
0095 8364000000-E 450  375 LF  100.00 37500.00 88.40 33150.00 125.00 46875.00HP12X53 PILES
0096 8391000000-N 450  30 EA  223.00 6690.00 176.80 5304.00 150.00 4500.00STEEL PILE POINTS
0097 8503000000-E 460 364.56 LF  61.00 22238.16 72.80 26539.97 78.00 28435.68CONCRETE BARRIER RAIL
0098 8608000000-E 876  280 TON 50.00 14000.00 1.04 291.20 1.00 280.00RIP RAP II (2'-0")
0099 8622000000-E 876  310 SY  3.00 930.00 4.16 1289.60 5.00 1550.00FILTER FABRIC FOR DRAINAGE
0100 8657000000-N 430 Lump Sum 11148.00 5720.00 6000.00ELASTOMERIC BEARINGS
0101 8692000000-N SP  Lump Sum 6689.00 9880.00 7500.00EVAZOTE JOINT SEALS

 

    TOTAL 2466996.72 TOTAL 2477942.52 TOTAL 2677654.98CONTRACT TOTAL

 

    SUB-TOTAL 1260328.96 SUB-TOTAL 1156895.45 SUB-TOTAL 1362741.80ROADWAY ITEMS
    SUB-TOTAL 1206667.76 SUB-TOTAL 1321047.07 SUB-TOTAL 1314913.18STRUCTURE ITEMS
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BURKE

33404.3.1

FED AID NO BRSTP-0183(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LINVILLE RIVER AND APPROACHES ON NC-183.

SMITH-ROWE, INC.

MOUNT AIRY,  NC   

C201812JUN 17 2008
0.241 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 148750.00MOBILIZATION
0002 0022000000-E 225  22,420 CY  22.50 504450.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 41500.00REINF BRG APPR **********

(22+62.50)
0004 0050000000-E 226  1 ACR 500.00 500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  12.50 6250.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 72000.00GRADING
0007 0080000000-E SP   1,200 TON 30.00 36000.00CLASS IV SUBGRD STABILIZATION
0008 0134000000-E 240  620 CY  22.50 13950.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  1,000 CY  30.00 30000.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,000 SY  2.50 2500.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  47 TON 200.00 9400.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  44 LF  30.00 1320.0015" RC PIPE CULV III
0013 0420000000-E 310  368 LF  275.00 101200.0066" RC PIPE CULV III
0014 0708000000-E 310  32 LF  45.00 1440.0015" BCCSP B 0.064"
0015 0806000000-E 310  2 EA  300.00 600.0015" BCCS ELB B 0.064"
0016 1220000000-E 545  25 TON 45.00 1125.00INCIDENTAL STONE BASE
0017 1489000000-E 610  680 TON 76.00 51680.00ASP CONC BASE CRS B25.0B
0018 1525000000-E 610  360 TON 76.00 27360.00ASP CONC SURF CRS SF9.5A
0019 1560000000-E 620  53 TON 625.00 33125.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  19 EA  250.00 4750.00RIGHT OF WAY MARKERS
0021 2022000000-E 815  112 CY  12.50 1400.00SUBDRAIN EXCAVATION
0022 2033000000-E 815  84 CY  40.00 3360.00SUBDRAIN FINE AGGREGATE
0023 2044000000-E 815  500 LF  8.00 4000.006" PERF SUBDRN PIPE
0024 2055000000-E 815  15 EA  50.00 750.006" SUBDRN Y,T,OR L
0025 2066000000-N 815  1 EA  500.00 500.00CONC PAD SUBDRN OUTLET
0026 2077000000-E 815  6 LF  50.00 300.006" OUTLET PIPE (SUBDRNS)
0027 2220000000-E 838 11.1 CY  1200.00 13320.00REINFORCED ENDWALLS
0028 2286000000-N 840  2 EA  2000.00 4000.00MASNRY DRAINAGE STRUCT
0029 2367000000-N 840  2 EA  525.00 1050.00FRAME W/2GRTS 840.29 STD
0030 2556000000-E 846  50 LF  73.50 3675.00SHOULDER BERM GUTTER
0031 2995000000-N SP   1 EA  25000.00 25000.00GENERIC DRAINAGE ITEM (EA)

SPECIAL JUNCTION BOX
0032 3030000000-E 862  575 LF  15.50 8912.50STL BM GUARDRAIL
0033 3150000000-N 862  5 EA  10.00 50.00ADDIT GUARDRAIL POSTS
0034 3270000000-N SP   4 EA  1750.00 7000.00GR ANCHOR TYPE 350
0035 3317000000-N 862  4 EA  1300.00 5200.00GR ANCHOR TYPE B-77
0036 3628000000-E 876  75 TON 45.00 3375.00RIP RAP, CLASS I
0037 3649000000-E 876  10 TON 45.00 450.00RIP RAP, CLASS B
0038 3656000000-E 876  480 SY  2.50 1200.00FILTER FABRIC FOR DRAINGE
0039 4400000000-E 1110  409 SF  6.35 2597.15WORK ZONE SIGNS (STAT)
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FED AID NO BRSTP-0183(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LINVILLE RIVER AND APPROACHES ON NC-183.

SMITH-ROWE, INC.

MOUNT AIRY,  NC   

C201812JUN 17 2008
0.241 MI

0040 4405000000-E 1110  149 SF  12.00 1788.00WORK ZONE SIGNS (PORT)
0041 4410000000-E 1110  126 SF  6.35 800.10WORK ZONE SIGNS (BARR)
0042 4430000000-N 1130  50 EA  60.00 3000.00DRUMS
0043 4435000000-N 1135  30 EA  40.00 1200.00CONES
0044 4445000000-E 1145  80 LF  24.80 1984.00BARRICADES (TYPE III)
0045 4455000000-N 1150  100 MD  200.00 20000.00FLAGGER
0046 4465000000-N 1160  2 EA  6750.00 13500.00TEMPORARY CRASH CUSHIONS
0047 4480000000-N 1165  1 EA  14000.00 14000.00TMIA
0048 4485000000-E 1170  180 LF  39.00 7020.00PORT CONC BARRIER
0049 4650000000-N 1251  32 EA  10.00 320.00TEMP RAISED PVMT MRKS
0050 4685000000-E 1205  2,544 LF  0.70 1780.80THERMO PVT MKG LINES 4"90
0051 4686000000-E 1205  2,544 LF  0.85 2162.40THERMO PVT MKG LINES 4"120
0052 4810000000-E 1205  10,176 LF  0.32 3256.32PAINT PVMT MARKINGS 4"
0053 4905000000-N 1253  32 EA  80.00 2560.00SNOWPLB PVMT MRKER
0054 6000000000-E 1605  1,930 LF  3.00 5790.00TEMPORARY SILT FENCE
0055 6006000000-E 1610  90 TON 45.00 4050.00EROS CONTRL STONE CL A
0056 6009000000-E 1610  350 TON 45.00 15750.00EROS CONTRL STONE CL B
0057 6012000000-E 1610  330 TON 45.00 14850.00SEDIMENT CONTROL STONE
0058 6015000000-E 1615 2.5 ACR 1600.00 4000.00TEMPORARY MULCHING
0059 6018000000-E 1620  100 LB  8.00 800.00SEED FOR TEMP SEEDING
0060 6021000000-E 1620 0.5 TON 4000.00 2000.00FERT FOR TEMP SEEDING
0061 6024000000-E 1622  70 LF  30.00 2100.00TEMPORARY SLOPE DRAINS
0062 6027000000-N 1622  1 EA  300.00 300.00INLET PROTCN @ SLOPE DRNS
0063 6029000000-E SP   500 LF  3.00 1500.00SAFETY FENCE
0064 6030000000-E 1630  1,725 CY  12.50 21562.50SILT EXCAVATION
0065 6036000000-E 1631  1,000 SY  2.25 2250.00MATTING FOR EROS CONTROL
0066 6037000000-E SP   45 SY  25.00 1125.00COIR FIBER MAT
0067 6038000000-E SP   80 SY  10.00 800.00PERM SOIL REINF MAT
0068 6042000000-E 1632  480 LF  12.00 5760.001/4" HARDWARE CLOTH
0069 6070000000-N SP   2 EA  500.00 1000.00SPECIAL STILLING BASINS
0070 6071010000-E SP   75 LF  50.00 3750.00WATTLE
0071 6071020000-E SP   18 LB  100.00 1800.00POLYACRYLAMIDE (PAM)
0072 6071030000-E SP   460 LF  6.00 2760.00COIR FIBER BAFFLES
0073 6071050000-E SP   10 EA  1200.00 12000.00**" SKIMMER

(1-1/2")
0074 6071050000-E SP   1 EA  1200.00 1200.00**" SKIMMER

(2")
0075 6084000000-E 1660  3 ACR 2200.00 6600.00SEEDING AND MULCHING
0076 6087000000-E 1660 1.5 ACR 400.00 600.00MOWING
0077 6090000000-E 1661  50 LB  15.00 750.00SEED FOR REPAIR SEEDING
0078 6093000000-E 1661 0.25 TON 4500.00 1125.00FERT FOR REPAIR SEEDING
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SMITH-ROWE, INC.

MOUNT AIRY,  NC   
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0.241 MI

0079 6096000000-E 1662  50 LB  8.00 400.00SEED FOR SUPP SEEDING
0080 6108000000-E 1665 2.25 TON 1600.00 3600.00FERTILIZER TOPDRESSING
0081 6111000000-E SP   360 LF  200.00 72000.00IMPERVIOUS DIKE
0082 6114000000-N SP   2 HR  100.00 200.00SPECIALIZED HAND MOWING
0083 6117000000-N SP   27 EA  400.00 10800.00RESPONSE FOR EROS CONTROL
0084 6123000000-E 1670 0.5 ACR 900.00 450.00REFORESTATION

STRUCTURE ITEMS

0085 8017000000-N SP  Lump Sum 157500.00CM&R TEMP ACCESS ***********
(22+62.50-L-)

0086 8035000000-N 402 Lump Sum 100000.00REMV EXIST STR **********
(22+62.50-L-)

0087 8096000000-E SP   92 LF  425.00 39100.00PILE EXCAVATION IN SOIL
0088 8097000000-E SP   92 LF  670.00 61640.00PILE EXCAVATION NOT IN SOIL
0089 8147000000-E 420  6,795 SF  25.25 171573.75REINF CONCRETE DECK SLAB
0090 8161000000-E 420  6,460 SF  0.43 2777.80GROOVING BRIDGE FLOORS
0091 8182000000-E 420 104.8 CY  721.00 75560.80CLASS A CONCRETE (BRIDGE)
0092 8210000000-N 422 Lump Sum 31500.00BRG APPR SLAB ***********

(22+62.50-L-)
0093 8217000000-E 425  13,270 LB  1.30 17251.00REINF STEEL (BRIDGE)
0094 8280000000-E 440 Lump Sum 772000.00STRUCTURAL STEEL
0095 8364000000-E 450  375 LF  91.15 34181.25HP12X53 PILES
0096 8391000000-N 450  30 EA  222.00 6660.00STEEL PILE POINTS
0097 8503000000-E 460 364.56 LF  66.42 24214.08CONCRETE BARRIER RAIL
0098 8608000000-E 876  280 TON 50.00 14000.00RIP RAP II (2'-0")
0099 8622000000-E 876  310 SY  3.00 930.00FILTER FABRIC FOR DRAINAGE
0100 8657000000-N 430 Lump Sum 5000.00ELASTOMERIC BEARINGS
0101 8692000000-N SP  Lump Sum 13000.00EVAZOTE JOINT SEALS

 

    TOTAL 2975972.45CONTRACT TOTAL

 

    SUB-TOTAL 1449083.77ROADWAY ITEMS
    SUB-TOTAL 1526888.68STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2334813.50ENGLISH CONSTRUCTION CO., INC.
     2  2375358.45DANE CONSTRUCTION, INC.
     3  2413515.42PALMETTO STRUCTURES COMPANY, INC.
     4  2466996.72CROWDER CONSTRUCTION CO.
     5  2477942.52BAKER'S CONSTRUCTION SERVICES, INC.
     6  2677654.98TAYLOR & MURPHY CONSTRUCTION CO, INC
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C201812JUN 17 2008
0.241 MI

     7  2975972.45SMITH-ROWE, INC.
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MITCHELL
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FED AID NO BRZ-1002(9)

GRADING, DRAINAGE, PAVING, TEMP SIGNALS, AND STRUCTURES.

BRIDGES OVER CRABTREE CREEK AND APPROACHES ON SR-1002.

SUMMERS-TAYLOR, INC.

ELIZABETHTON,  TN

PALMETTO STRUCTURES
COMPANY, INC.

DANE CONSTRUCTION, INC.

SPARTANBURG,  SC MOORESVILLE,  NC

C201852JUN 17 2008
0.237 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78812.00 93300.00 94000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 15000.00 20000.00 20305.00REINF BRG APPR **********

(12+97.15)
0003 0029000000-N SP  Lump Sum 15000.00 20000.00 20490.00REINF BRG APPR **********

(19+80.00)
0004 0043000000-N 226 Lump Sum 128000.00 137040.00 240000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  100 CY  10.00 1000.00 15.00 1500.00 10.00 1000.00UNDERCUT EXCAVATION
0007 0080000000-E SP   200 TON 22.00 4400.00 25.00 5000.00 25.00 5000.00CLASS IV SUBGRD STABILIZATION
0008 0195000000-E 265  500 CY  28.00 14000.00 35.00 17500.00 30.00 15000.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  3.00 1500.00 4.00 2000.00 3.00 1500.00SOIL STABILIZATION FABRIC
0010 0199000000-E SP   625 SF  60.00 37500.00 40.00 25000.00 98.00 61250.00TEMPORARY SHORING
0011 0318000000-E 300  30 TON 21.50 645.00 45.00 1350.00 25.00 750.00FND CONDIT MATL MINOR STRS
0012 0343000000-E 310  64 LF  30.00 1920.00 60.00 3840.00 30.00 1920.0015" SIDE DRAIN PIPE
0013 0408000000-E 310  40 LF  125.00 5000.00 400.00 16000.00 125.00 5000.0054" RC PIPE CULV III
0014 0576000000-E 310  44 LF  110.00 4840.00 150.00 6600.00 110.00 4840.00**" CS PIPE CULV *****"

(48", 0.109")
0015 0995000000-E 340  118 LF  10.00 1180.00 10.00 1180.00 10.00 1180.00PIPE REMOVAL
0016 1121000000-E 520  340 TON 22.00 7480.00 28.00 9520.00 25.00 8500.00AGGREGATE BASE COURSE
0017 1220000000-E 545  30 TON 22.00 660.00 28.00 840.00 25.00 750.00INCIDENTAL STONE BASE
0018 1489000000-E 610  400 TON 80.00 32000.00 88.00 35200.00 80.00 32000.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  430 TON 80.00 34400.00 88.00 37840.00 80.00 34400.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  46 TON 625.00 28750.00 687.50 31625.00 625.00 28750.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  41 EA  200.00 8200.00 200.00 8200.00 400.00 16400.00RIGHT OF WAY MARKERS
0022 2022000000-E 815  50 CY  9.00 450.00 1.00 50.00 10.00 500.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  40 CY  27.00 1080.00 40.00 1600.00 32.00 1280.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  200 LF  5.00 1000.00 20.00 4000.00 8.00 1600.006" PERF SUBDRN PIPE
0025 2055000000-E 815  6 EA  30.00 180.00 50.00 300.00 30.00 180.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  1 EA  350.00 350.00 250.00 250.00 350.00 350.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  6 LF  25.00 150.00 20.00 120.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0028 2220000000-E 838  5 CY  750.00 3750.00 1000.00 5000.00 850.00 4250.00REINFORCED ENDWALLS
0029 2264000000-E 840  1 CY  1000.00 1000.00 1200.00 1200.00 1000.00 1000.00PIPE PLUGS
0030 2275000000-E SP   3 CY  1000.00 3000.00 400.00 1200.00 1000.00 3000.00FLOWABLE FILL
0031 2286000000-N 840  4 EA  1000.00 4000.00 2000.00 8000.00 1000.00 4000.00MASNRY DRAINAGE STRUCT
0032 2297000000-E 840 22.4 CY  700.00 15680.00 900.00 20160.00 800.00 17920.00MASNRY DRAINAGE STRUCT
0033 2367000000-N 840  4 EA  500.00 2000.00 500.00 2000.00 500.00 2000.00FRAME W/2GRTS 840.29 STD
0034 2396000000-N 840  1 EA  600.00 600.00 500.00 500.00 600.00 600.00FRAME W/COVER STD 840.54
0035 2556000000-E 846  175 LF  22.00 3850.00 35.00 6125.00 22.00 3850.00SHOULDER BERM GUTTER
0036 2580000000-E 846  50 LF  22.00 1100.00 45.00 2250.00 19.00 950.00CONCRETE VALLEY GUTTER
0037 3030000000-E 862  375 LF  17.50 6562.50 17.50 6562.50 16.00 6000.00STL BM GUARDRAIL
0038 3045000000-E 862  50 LF  19.75 987.50 19.75 987.50 17.00 850.00SBGR SHOP CURVED
0039 3150000000-N 862  10 EA  49.00 490.00 49.00 490.00 10.00 100.00ADDIT GUARDRAIL POSTS
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0040 3165000000-N SP   1 EA  1450.00 1450.00 1450.00 1450.00 1800.00 1800.00GR ANCHOR TYPE **********
(TL-2)

0041 3195000000-N 862  1 EA  495.00 495.00 495.00 495.00 600.00 600.00GR ANCHOR TYPE AT-1
0042 3270000000-N SP   6 EA  1875.00 11250.00 1875.00 11250.00 2100.00 12600.00GR ANCHOR TYPE 350
0043 3317000000-N 862  8 EA  1200.00 9600.00 1200.00 9600.00 1400.00 11200.00GR ANCHOR TYPE B-77
0044 3380000000-E 862  325 LF  12.50 4062.50 12.50 4062.50 4.00 1300.00TEMP STL BM GUARDRAIL
0045 3382000000-E 862  50 LF  14.50 725.00 14.50 725.00 8.00 400.00TEMP STL BM GDRAIL, SHP CURV
0046 3387000000-N 862  1 EA  400.00 400.00 900.00 900.00 200.00 200.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0047 3387000000-N 862  8 EA  900.00 7200.00 400.00 3200.00 600.00 4800.00GDRL ANCH UNITS ****** TEMP

(III)
0048 3389100000-N SP   7 EA  1350.00 9450.00 1350.00 9450.00 700.00 4900.00GDRL ANCH UNITS 350 TEMP
0049 3649000000-E 876  33 TON 24.00 792.00 50.00 1650.00 28.00 924.00RIP RAP, CLASS B
0050 3656000000-E 876  324 SY  3.00 972.00 4.00 1296.00 3.00 972.00FILTER FABRIC FOR DRAINGE
0051 4400000000-E 1110  316 SF  5.25 1659.00 7.00 2212.00 7.05 2227.80WORK ZONE SIGNS (STAT)
0052 4405000000-E 1110  112 SF  9.25 1036.00 10.00 1120.00 8.05 901.60WORK ZONE SIGNS (PORT)
0053 4410000000-E 1110  82 SF  6.25 512.50 10.00 820.00 6.35 520.70WORK ZONE SIGNS (BARR)
0054 4430000000-N 1130  66 EA  34.25 2260.50 60.00 3960.00 34.00 2244.00DRUMS
0055 4435000000-N 1135  52 EA  15.95 829.40 30.00 1560.00 16.50 858.00CONES
0056 4445000000-E 1145  104 LF  32.00 3328.00 50.00 5200.00 24.50 2548.00BARRICADES (TYPE III)
0057 4450000000-N 1150  420 HR  20.00 8400.00 25.00 10500.00 15.00 6300.00FLAGGER
0058 4480000000-N 1165  2 EA  12950.00 25900.00 19500.00 39000.00 10000.00 20000.00TMIA
0059 4507000000-E SP   310 LF  65.00 20150.00 42.50 13175.00 42.50 13175.00WATER FILLED BARRIER
0060 4516000000-N 1180  82 EA  29.25 2398.50 50.00 4100.00 32.50 2665.00SKINNY DRUM
0061 4650000000-N 1251  256 EA  6.50 1664.00 6.00 1536.00 6.00 1536.00TEMP RAISED PVMT MRKS
0062 4810000000-E 1205  29,340 LF  0.35 10269.00 0.34 9975.60 0.34 9975.60PAINT PVMT MARKINGS 4"
0063 4835000000-E 1205  80 LF  3.50 280.00 3.00 240.00 3.00 240.00PAINT PVT MKG LINES 24"
0064 4850000000-E 1205  2,500 LF  0.65 1625.00 0.85 2125.00 0.85 2125.00LINE REMOVAL 4" WIDE
0065 6000000000-E 1605  2,390 LF  4.00 9560.00 4.00 9560.00 3.05 7289.50TEMPORARY SILT FENCE
0066 6006000000-E 1610  220 TON 22.64 4980.80 50.00 11000.00 28.00 6160.00EROS CONTRL STONE CL A
0067 6009000000-E 1610  570 TON 22.64 12904.80 50.00 28500.00 28.00 15960.00EROS CONTRL STONE CL B
0068 6012000000-E 1610  250 TON 22.39 5597.50 45.00 11250.00 28.00 7000.00SEDIMENT CONTROL STONE
0069 6015000000-E 1615  32 ACR 690.00 22080.00 1000.00 32000.00 1.00 32.00TEMPORARY MULCHING
0070 6018000000-E 1620  1,150 LB  4.00 4600.00 10.00 11500.00 10.00 11500.00SEED FOR TEMP SEEDING
0071 6021000000-E 1620 5.5 TON 1400.00 7700.00 1000.00 5500.00 1000.00 5500.00FERT FOR TEMP SEEDING
0072 6029000000-E SP   700 LF  3.00 2100.00 3.00 2100.00 2.55 1785.00SAFETY FENCE
0073 6030000000-E 1630  1,960 CY  3.00 5880.00 2.00 3920.00 5.00 9800.00SILT EXCAVATION
0074 6036000000-E 1631  1,100 SY  2.25 2475.00 5.00 5500.00 5.00 5500.00MATTING FOR EROS CONTROL
0075 6037000000-E SP   10 SY  15.00 150.00 10.00 100.00 10.00 100.00COIR FIBER MAT
0076 6038000000-E SP   90 SY  10.00 900.00 10.00 900.00 10.00 900.00PERM SOIL REINF MAT
0077 6042000000-E 1632  80 LF  5.00 400.00 7.00 560.00 20.00 1600.001/4" HARDWARE CLOTH
0078 6071030000-E SP   540 LF  9.00 4860.00 8.00 4320.00 9.00 4860.00COIR FIBER BAFFLES
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0079 6071050000-E SP   1 EA  1000.00 1000.00 2000.00 2000.00 1000.00 1000.00**" SKIMMER
(1-1/2")

0080 6084000000-E 1660  31 ACR 990.00 30690.00 3000.00 93000.00 1.00 31.00SEEDING AND MULCHING
0081 6087000000-E 1660  19 ACR 75.00 1425.00 100.00 1900.00 100.00 1900.00MOWING
0082 6090000000-E 1661  400 LB  8.00 3200.00 10.00 4000.00 10.00 4000.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.75 TON 2500.00 1875.00 1000.00 750.00 1000.00 750.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  775 LB  4.00 3100.00 1.00 775.00 1.00 775.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 22.75 TON 725.00 16493.75 1000.00 22750.00 1000.00 22750.00FERTILIZER TOPDRESSING
0086 6114000000-N SP   2 HR  100.00 200.00 100.00 200.00 100.00 200.00SPECIALIZED HAND MOWING
0087 6117000000-N SP   27 EA  375.00 10125.00 800.00 21600.00 1.00 27.00RESPONSE FOR EROS CONTROL
0088 6123000000-E 1670 0.5 ACR 900.00 450.00 2000.00 1000.00 2000.00 1000.00REFORESTATION
0089 7060000000-E 1705  800 LF  2.25 1800.00 2.48 1984.00 2.25 1800.00SIGNAL CABLE
0090 7120000000-E 1705  4 EA  750.00 3000.00 825.00 3300.00 750.00 3000.00VEHICLE SIGNAL HD (12", 3 SECT)
0091 7264000000-E 1710  720 LF  2.25 1620.00 2.48 1785.60 2.25 1620.00MESSENGER CABLE (3/8")
0092 7360000000-N 1720  7 EA  750.00 5250.00 825.00 5775.00 750.00 5250.00WOOD POLE
0093 7372000000-N 1721  4 EA  275.00 1100.00 302.50 1210.00 275.00 1100.00GUY ASSEMBLY
0094 7408000000-E 1722  1 EA  875.00 875.00 962.50 962.50 875.00 875.001" RISER WITH WEATHERHEAD
0095 7420000000-E 1722  3 EA  450.00 1350.00 495.00 1485.00 450.00 1350.002" RISER WITH WEATHERHEAD
0096 7444000000-E 1725  355 LF  7.00 2485.00 7.70 2733.50 7.00 2485.00INDUCTIVE LOOP SAWCUT
0097 7456000000-E 1726  760 LF  2.25 1710.00 2.48 1884.80 2.25 1710.00LEAD-IN CABLE(********)

(14-2)
0098 7768000000-N 1751  1 EA  12275.00 12275.00 13502.50 13502.50 12275.00 12275.00CONTLR WITH CBNT, 2070L POLE MTD
0099 7780000000-N 1751  2 EA  115.00 230.00 126.50 253.00 115.00 230.00DETECTOR CARD (TYPE 2070L)
0100 0366000000-E 310  44 LF  70.00 3080.0015" RC PIPE CULV III
0101 0372000000-E 310  84 LF  80.00 6720.0018" RC PIPE CULV III
0102 0366000000-E 310  36 LF  35.00 1260.00 35.00 1260.0015" RC PIPE CULV III
0103 0372000000-E 310  72 LF  40.00 2880.00 40.00 2880.0018" RC PIPE CULV III
0104 0536000000-E SP   8 LF  35.00 280.00 35.00 280.00***" HDPE PIPE CULVTS

(15")
0105 0536000000-E SP   12 LF  35.00 420.00 35.00 420.00***" HDPE PIPE CULVTS

(18")
0106 0366000000-E 310  36 LF  15" RC PIPE CULV III
0107 0372000000-E 310  72 LF  18" RC PIPE CULV III
0108 0540000000-E SP   8 LF  ***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")
0109 0540000000-E SP   12 LF  ***" ALUM CORR STL PIPE CULV **TK

(18", 0.064")

STRUCTURE ITEMS

0110 8007000000-N SP  Lump Sum 155000.00 135000.00 214958.00CM&R TEMP STR ***********
(12+96.25-L-)

0111 8007000000-N SP  Lump Sum 198000.00 160000.00 285000.00CM&R TEMP STR ***********
(19+80.00-L-)

0112 8035000000-N 402 Lump Sum 25000.00 20000.00 14000.00REMV EXIST STR **********
(12+96.25-L-)
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0113 8035000000-N 402 Lump Sum 25000.00 20000.00 14000.00REMV EXIST STR **********
(19+80.00-L-)

0114 8070000000-E 410  100 CY  71.00 7100.00 28.00 2800.00 34.00 3400.00FOUNDATION EXCAVATION
(12+96.25-L-)

0115 8070000000-E 410  95 CY  62.00 5890.00 28.00 2660.00 30.00 2850.00FOUNDATION EXCAVATION
(19+80.00-L-)

0116 8096000000-E SP   96 LF  160.00 15360.00 700.00 67200.00 470.00 45120.00PILE EXCAVATION IN SOIL
0117 8097000000-E SP   60 LF  400.00 24000.00 700.00 42000.00 570.00 34200.00PILE EXCAVATION NOT IN SOIL
0118 8121000000-N 412 Lump Sum 10000.00 25000.00 7400.00UNCL STR EXCAV STA *****

(12+96.25-L-)
0119 8121000000-N 412 Lump Sum 10000.00 25000.00 9600.00UNCL STR EXCAV STA *****

(19+80.00-L-)
0120 8182000000-E 420 87.2 CY  1065.00 92868.00 750.00 65400.00 840.00 73248.00CLASS A CONCRETE (BRIDGE)
0121 8210000000-N 422 Lump Sum 19758.81 25000.00 18420.00BRG APPR SLAB ***********

(12+96.25-L-)
0122 8210000000-N 422 Lump Sum 19758.81 25000.00 18430.00BRG APPR SLAB ***********

(19+80.00-L-)
0123 8217000000-E 425  14,185 LB  1.50 21277.50 1.50 21277.50 1.10 15603.50REINF STEEL (BRIDGE)
0124 8364000000-E 450  180 LF  100.00 18000.00 85.00 15300.00 111.00 19980.00HP12X53 PILES
0125 8503000000-E 460 210.31 LF  99.50 20925.85 85.00 17876.35 75.00 15773.25CONCRETE BARRIER RAIL
0126 8608000000-E 876  485 TON 24.50 11882.50 55.00 26675.00 48.00 23280.00RIP RAP II (2'-0")
0127 8622000000-E 876  545 SY  3.00 1635.00 6.00 3270.00 2.50 1362.50FILTER FABRIC FOR DRAINAGE
0128 8657000000-N 430 Lump Sum 11500.00 5000.00 1590.00ELASTOMERIC BEARINGS
0129 8762000000-E 430 1,051.563 LF  180.00 189281.34 160.00 168250.08 160.00 168250.083'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1664746.06 TOTAL 1866002.93 TOTAL 1880048.53CONTRACT TOTAL

 

    SUB-TOTAL 782508.25 SUB-TOTAL 993294.00 SUB-TOTAL 893583.20ROADWAY ITEMS
    SUB-TOTAL 882237.81 SUB-TOTAL 872708.93 SUB-TOTAL 986465.33STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 61270.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 21400.00 13499.00REINF BRG APPR **********

(12+97.15)
0003 0029000000-N SP  Lump Sum 19000.00 13499.00REINF BRG APPR **********

(19+80.00)
0004 0043000000-N 226 Lump Sum 100000.00 200000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  100 CY  21.00 2100.00 38.00 3800.00UNDERCUT EXCAVATION
0007 0080000000-E SP   200 TON 40.00 8000.00 39.00 7800.00CLASS IV SUBGRD STABILIZATION
0008 0195000000-E 265  500 CY  50.00 25000.00 41.00 20500.00SELECT GRANULAR MATERIAL
0009 0196000000-E 270  500 SY  5.00 2500.00 9.00 4500.00SOIL STABILIZATION FABRIC
0010 0199000000-E SP   625 SF  80.00 50000.00 108.00 67500.00TEMPORARY SHORING
0011 0318000000-E 300  30 TON 40.00 1200.00 43.00 1290.00FND CONDIT MATL MINOR STRS
0012 0343000000-E 310  64 LF  30.00 1920.00 40.00 2560.0015" SIDE DRAIN PIPE
0013 0408000000-E 310  40 LF  150.00 6000.00 189.00 7560.0054" RC PIPE CULV III
0014 0576000000-E 310  44 LF  100.00 4400.00 252.00 11088.00**" CS PIPE CULV *****"

(48", 0.109")
0015 0995000000-E 340  118 LF  20.00 2360.00 13.00 1534.00PIPE REMOVAL
0016 1121000000-E 520  340 TON 22.00 7480.00 38.00 12920.00AGGREGATE BASE COURSE
0017 1220000000-E 545  30 TON 22.00 660.00 52.00 1560.00INCIDENTAL STONE BASE
0018 1489000000-E 610  400 TON 95.00 38000.00 90.00 36000.00ASP CONC BASE CRS B25.0B
0019 1525000000-E 610  430 TON 95.00 40850.00 90.00 38700.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  46 TON 750.00 34500.00 703.00 32338.00ASP FOR PLANT MIX  PG64-22
0021 2000000000-N 806  41 EA  225.00 9225.00 250.00 10250.00RIGHT OF WAY MARKERS
0022 2022000000-E 815  50 CY  15.00 750.00 14.00 700.00SUBDRAIN EXCAVATION
0023 2033000000-E 815  40 CY  50.00 2000.00 59.00 2360.00SUBDRAIN FINE AGGREGATE
0024 2044000000-E 815  200 LF  10.00 2000.00 14.00 2800.006" PERF SUBDRN PIPE
0025 2055000000-E 815  6 EA  25.00 150.00 28.00 168.006" SUBDRN Y,T,OR L
0026 2066000000-N 815  1 EA  100.00 100.00 506.00 506.00CONC PAD SUBDRN OUTLET
0027 2077000000-E 815  6 LF  10.00 60.00 17.00 102.006" OUTLET PIPE (SUBDRNS)
0028 2220000000-E 838  5 CY  2000.00 10000.00 1434.00 7170.00REINFORCED ENDWALLS
0029 2264000000-E 840  1 CY  1000.00 1000.00 1687.00 1687.00PIPE PLUGS
0030 2275000000-E SP   3 CY  750.00 2250.00 900.00 2700.00FLOWABLE FILL
0031 2286000000-N 840  4 EA  1700.00 6800.00 1699.00 6796.00MASNRY DRAINAGE STRUCT
0032 2297000000-E 840 22.4 CY  1200.00 26880.00 1726.00 38662.40MASNRY DRAINAGE STRUCT
0033 2367000000-N 840  4 EA  300.00 1200.00 453.00 1812.00FRAME W/2GRTS 840.29 STD
0034 2396000000-N 840  1 EA  350.00 350.00 454.00 454.00FRAME W/COVER STD 840.54
0035 2556000000-E 846  175 LF  62.00 10850.00 41.00 7175.00SHOULDER BERM GUTTER
0036 2580000000-E 846  50 LF  68.00 3400.00 47.00 2350.00CONCRETE VALLEY GUTTER
0037 3030000000-E 862  375 LF  17.50 6562.50 18.00 6750.00STL BM GUARDRAIL
0038 3045000000-E 862  50 LF  19.75 987.50 19.00 950.00SBGR SHOP CURVED
0039 3150000000-N 862  10 EA  49.00 490.00 11.00 110.00ADDIT GUARDRAIL POSTS
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0040 3165000000-N SP   1 EA  1450.00 1450.00 2025.00 2025.00GR ANCHOR TYPE **********
(TL-2)

0041 3195000000-N 862  1 EA  495.00 495.00 675.00 675.00GR ANCHOR TYPE AT-1
0042 3270000000-N SP   6 EA  1875.00 11250.00 2362.00 14172.00GR ANCHOR TYPE 350
0043 3317000000-N 862  8 EA  1200.00 9600.00 1575.00 12600.00GR ANCHOR TYPE B-77
0044 3380000000-E 862  325 LF  12.50 4062.50 5.00 1625.00TEMP STL BM GUARDRAIL
0045 3382000000-E 862  50 LF  14.50 725.00 9.00 450.00TEMP STL BM GDRAIL, SHP CURV
0046 3387000000-N 862  1 EA  400.00 400.00 225.00 225.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0047 3387000000-N 862  8 EA  900.00 7200.00 675.00 5400.00GDRL ANCH UNITS ****** TEMP

(III)
0048 3389100000-N SP   7 EA  1350.00 9450.00 787.00 5509.00GDRL ANCH UNITS 350 TEMP
0049 3649000000-E 876  33 TON 40.00 1320.00 70.00 2310.00RIP RAP, CLASS B
0050 3656000000-E 876  324 SY  5.00 1620.00 4.00 1296.00FILTER FABRIC FOR DRAINGE
0051 4400000000-E 1110  316 SF  6.15 1943.40 7.00 2212.00WORK ZONE SIGNS (STAT)
0052 4405000000-E 1110  112 SF  8.05 901.60 9.00 1008.00WORK ZONE SIGNS (PORT)
0053 4410000000-E 1110  82 SF  6.35 520.70 7.00 574.00WORK ZONE SIGNS (BARR)
0054 4430000000-N 1130  66 EA  50.00 3300.00 38.00 2508.00DRUMS
0055 4435000000-N 1135  52 EA  20.00 1040.00 19.00 988.00CONES
0056 4445000000-E 1145  104 LF  24.50 2548.00 28.00 2912.00BARRICADES (TYPE III)
0057 4450000000-N 1150  420 HR  25.00 10500.00 45.00 18900.00FLAGGER
0058 4480000000-N 1165  2 EA  3000.00 6000.00 21936.00 43872.00TMIA
0059 4507000000-E SP   310 LF  80.00 24800.00 48.00 14880.00WATER FILLED BARRIER
0060 4516000000-N 1180  82 EA  50.00 4100.00 37.00 3034.00SKINNY DRUM
0061 4650000000-N 1251  256 EA  6.50 1664.00 7.00 1792.00TEMP RAISED PVMT MRKS
0062 4810000000-E 1205  29,340 LF  0.35 10269.00 0.38 11149.20PAINT PVMT MARKINGS 4"
0063 4835000000-E 1205  80 LF  3.50 280.00 3.00 240.00PAINT PVT MKG LINES 24"
0064 4850000000-E 1205  2,500 LF  0.65 1625.00 1.00 2500.00LINE REMOVAL 4" WIDE
0065 6000000000-E 1605  2,390 LF  3.80 9082.00 3.00 7170.00TEMPORARY SILT FENCE
0066 6006000000-E 1610  220 TON 50.00 11000.00 43.00 9460.00EROS CONTRL STONE CL A
0067 6009000000-E 1610  570 TON 55.00 31350.00 52.00 29640.00EROS CONTRL STONE CL B
0068 6012000000-E 1610  250 TON 35.00 8750.00 50.00 12500.00SEDIMENT CONTROL STONE
0069 6015000000-E 1615  32 ACR 1.00 32.00 1575.00 50400.00TEMPORARY MULCHING
0070 6018000000-E 1620  1,150 LB  1.00 1150.00 9.00 10350.00SEED FOR TEMP SEEDING
0071 6021000000-E 1620 5.5 TON 1.00 5.50 3375.00 18562.50FERT FOR TEMP SEEDING
0072 6029000000-E SP   700 LF  5.00 3500.00 3.00 2100.00SAFETY FENCE
0073 6030000000-E 1630  1,960 CY  10.00 19600.00 15.00 29400.00SILT EXCAVATION
0074 6036000000-E 1631  1,100 SY  2.25 2475.00 3.00 3300.00MATTING FOR EROS CONTROL
0075 6037000000-E SP   10 SY  4.60 46.00 14.00 140.00COIR FIBER MAT
0076 6038000000-E SP   90 SY  10.00 900.00 11.00 990.00PERM SOIL REINF MAT
0077 6042000000-E 1632  80 LF  3.45 276.00 23.00 1840.001/4" HARDWARE CLOTH
0078 6071030000-E SP   540 LF  8.05 4347.00 10.00 5400.00COIR FIBER BAFFLES
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0079 6071050000-E SP   1 EA  345.00 345.00 900.00 900.00**" SKIMMER
(1-1/2")

0080 6084000000-E 1660  31 ACR 1.00 31.00 2244.00 69564.00SEEDING AND MULCHING
0081 6087000000-E 1660  19 ACR 1.00 19.00 169.00 3211.00MOWING
0082 6090000000-E 1661  400 LB  1.00 400.00 17.00 6800.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.75 TON 1.00 0.75 5062.00 3796.50FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  775 LB  1.00 775.00 9.00 6975.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 22.75 TON 1.00 22.75 1800.00 40950.00FERTILIZER TOPDRESSING
0086 6114000000-N SP   2 HR  1.00 2.00 113.00 226.00SPECIALIZED HAND MOWING
0087 6117000000-N SP   27 EA  1.00 27.00 450.00 12150.00RESPONSE FOR EROS CONTROL
0088 6123000000-E 1670 0.5 ACR 900.00 450.00 1012.00 506.00REFORESTATION
0089 7060000000-E 1705  800 LF  2.50 2000.00 3.00 2400.00SIGNAL CABLE
0090 7120000000-E 1705  4 EA  800.00 3200.00 844.00 3376.00VEHICLE SIGNAL HD (12", 3 SECT)
0091 7264000000-E 1710  720 LF  2.25 1620.00 3.00 2160.00MESSENGER CABLE (3/8")
0092 7360000000-N 1720  7 EA  750.00 5250.00 844.00 5908.00WOOD POLE
0093 7372000000-N 1721  4 EA  275.00 1100.00 309.00 1236.00GUY ASSEMBLY
0094 7408000000-E 1722  1 EA  8758.00 8758.00 984.00 984.001" RISER WITH WEATHERHEAD
0095 7420000000-E 1722  3 EA  450.00 1350.00 506.00 1518.002" RISER WITH WEATHERHEAD
0096 7444000000-E 1725  355 LF  9.00 3195.00 8.00 2840.00INDUCTIVE LOOP SAWCUT
0097 7456000000-E 1726  760 LF  3.00 2280.00 3.00 2280.00LEAD-IN CABLE(********)

(14-2)
0098 7768000000-N 1751  1 EA  13000.00 13000.00 13809.00 13809.00CONTLR WITH CBNT, 2070L POLE MTD
0099 7780000000-N 1751  2 EA  120.00 240.00 129.00 258.00DETECTOR CARD (TYPE 2070L)
0100 0366000000-E 310  44 LF  30.00 1320.0015" RC PIPE CULV III
0101 0372000000-E 310  84 LF  40.00 3360.0018" RC PIPE CULV III
0102 0366000000-E 310  36 LF  15" RC PIPE CULV III
0103 0372000000-E 310  72 LF  18" RC PIPE CULV III
0104 0536000000-E SP   8 LF  ***" HDPE PIPE CULVTS

(15")
0105 0536000000-E SP   12 LF  ***" HDPE PIPE CULVTS

(18")
0106 0366000000-E 310  36 LF  42.00 1512.0015" RC PIPE CULV III
0107 0372000000-E 310  72 LF  44.00 3168.0018" RC PIPE CULV III
0108 0540000000-E SP   8 LF  39.00 312.00***" ALUM CORR STL PIPE CULV **TK

(15", 0.064")
0109 0540000000-E SP   12 LF  31.00 372.00***" ALUM CORR STL PIPE CULV **TK

(18", 0.064")

STRUCTURE ITEMS

0110 8007000000-N SP  Lump Sum 275000.00 157492.00CM&R TEMP STR ***********
(12+96.25-L-)

0111 8007000000-N SP  Lump Sum 275000.00 191240.00CM&R TEMP STR ***********
(19+80.00-L-)

0112 8035000000-N 402 Lump Sum 25000.00 44998.00REMV EXIST STR **********
(12+96.25-L-)
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0113 8035000000-N 402 Lump Sum 25000.00 44998.00REMV EXIST STR **********
(19+80.00-L-)

0114 8070000000-E 410  100 CY  16.00 1600.00 112.00 11200.00FOUNDATION EXCAVATION
(12+96.25-L-)

0115 8070000000-E 410  95 CY  16.00 1520.00 112.00 10640.00FOUNDATION EXCAVATION
(19+80.00-L-)

0116 8096000000-E SP   96 LF  530.00 50880.00 478.00 45888.00PILE EXCAVATION IN SOIL
0117 8097000000-E SP   60 LF  530.00 31800.00 619.00 37140.00PILE EXCAVATION NOT IN SOIL
0118 8121000000-N 412 Lump Sum 800.00 22499.00UNCL STR EXCAV STA *****

(12+96.25-L-)
0119 8121000000-N 412 Lump Sum 1800.00 32623.00UNCL STR EXCAV STA *****

(19+80.00-L-)
0120 8182000000-E 420 87.2 CY  1200.00 104640.00 900.00 78480.00CLASS A CONCRETE (BRIDGE)
0121 8210000000-N 422 Lump Sum 27000.00 15749.00BRG APPR SLAB ***********

(12+96.25-L-)
0122 8210000000-N 422 Lump Sum 27000.00 15749.00BRG APPR SLAB ***********

(19+80.00-L-)
0123 8217000000-E 425  14,185 LB  1.25 17731.25 2.00 28370.00REINF STEEL (BRIDGE)
0124 8364000000-E 450  180 LF  100.00 18000.00 101.00 18180.00HP12X53 PILES
0125 8503000000-E 460 210.31 LF  130.00 27340.30 90.00 18927.90CONCRETE BARRIER RAIL
0126 8608000000-E 876  485 TON 50.00 24250.00 65.00 31525.00RIP RAP II (2'-0")
0127 8622000000-E 876  545 SY  6.00 3270.00 3.00 1635.00FILTER FABRIC FOR DRAINAGE
0128 8657000000-N 430 Lump Sum 4000.00 5625.00ELASTOMERIC BEARINGS
0129 8762000000-E 430 1,051.563 LF  175.00 184023.53 129.00 135651.633'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1934404.28 TOTAL 2101451.13CONTRACT TOTAL

 

    SUB-TOTAL 808749.20 SUB-TOTAL 1152840.60ROADWAY ITEMS
    SUB-TOTAL 1125655.08 SUB-TOTAL 948610.53STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1664746.06SUMMERS-TAYLOR, INC.
     2  1866002.93PALMETTO STRUCTURES COMPANY, INC.
     3  1880048.53DANE CONSTRUCTION, INC.
     4  1934404.28TAYLOR & MURPHY CONSTRUCTION CO, INC
     5  2101451.13CROWDER CONSTRUCTION CO.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 430000.00 495000.00 820000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 100000.00 129600.00 88000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 300000.00 113522.81 740000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1000.00 1000.00 10684.50 10684.50 2000.00 2000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  24,500 CY  9.00 220500.00 7.75 189875.00 8.00 196000.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  1,200 CY  9.00 10800.00 10.65 12780.00 8.60 10320.00UNDERCUT EXCAVATION
0007 0080000000-E SP   1,890 TON 24.00 45360.00 39.56 74768.40 28.20 53298.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  64,000 CY  10.00 640000.00 9.05 579200.00 8.70 556800.00BORROW EXCAVATION
0009 0134000000-E 240  750 CY  3.00 2250.00 6.70 5025.00 3.30 2475.00DRAINAGE DITCH EXCAVATION
0010 0141000000-E 240  1,100 LF  2.00 2200.00 9.41 10351.00 5.40 5940.00BERM DITCH CONSTRUCTION
0011 0156000000-E 250  16,300 SY  4.00 65200.00 5.24 85412.00 5.40 88020.00REMOVAL OF EXT ASPHALT PVMT
0012 0177000000-E 250  1,000 SY  3.00 3000.00 5.55 5550.00 4.30 4300.00BREAKING OF EXT ASPH PVMT
0013 0195000000-E 265  1,100 CY  30.00 33000.00 48.72 53592.00 62.00 68200.00SELECT GRANULAR MATERIAL
0014 0196000000-E 270  1,000 SY  3.00 3000.00 1.66 1660.00 2.30 2300.00SOIL STABILIZATION FABRIC
0015 0255000000-E SP   300 TON 59.00 17700.00 73.85 22155.00 92.00 27600.00GENERIC GRADING ITEM (TON)

DISPOSAL OF CONTAMINATED SOIL
0016 0318000000-E 300  1,710 TON 26.00 44460.00 40.38 69049.80 28.40 48564.00FND CONDIT MATL MINOR STRS
0017 0343000000-E 310  40 LF  40.00 1600.00 14.76 590.40 24.60 984.0015" SIDE DRAIN PIPE
0018 0366000000-E 310  5,740 LF  39.50 226730.00 25.88 148551.20 34.80 199752.0015" RC PIPE CULV III
0019 0372000000-E 310  1,216 LF  50.00 60800.00 28.34 34461.44 37.70 45843.2018" RC PIPE CULV III
0020 0378000000-E 310  832 LF  55.00 45760.00 36.90 30700.80 51.60 42931.2024" RC PIPE CULV III
0021 0448000000-E 310  180 LF  62.00 11160.00 39.13 7043.40 48.90 8802.00***" RCP CULV CLASS IV

(24")
0022 0708000000-E 310  300 LF  40.00 12000.00 27.96 8388.00 33.60 10080.0015" BCCSP B 0.064"
0023 0714000000-E 310  432 LF  50.00 21600.00 32.42 14005.44 35.90 15508.8018" BCCSP B 0.064"
0024 0720000000-E 310  232 LF  55.00 12760.00 35.44 8222.08 46.60 10811.2024" BCCSP B 0.064"
0025 0726000000-E 310  516 LF  60.00 30960.00 48.28 24912.48 62.70 32353.2030" BCCSP B 0.079"
0026 0806000000-E 310  9 EA  300.00 2700.00 118.53 1066.77 560.00 5040.0015" BCCS ELB B 0.064"
0027 0807000000-E 310  1 EA  325.00 325.00 173.68 173.68 350.00 350.0018" BCCS ELB B 0.064"
0028 0808000000-E 310  3 EA  410.00 1230.00 261.43 784.29 400.00 1200.0024" BCCS ELB B 0.064"
0029 0809000000-E 310  2 EA  700.00 1400.00 380.62 761.24 500.00 1000.0030" BCCS ELB B 0.079"
0030 0995000000-E 340  1,780 LF  3.00 5340.00 7.92 14097.60 6.60 11748.00PIPE REMOVAL
0031 1011000000-N 500 Lump Sum 300000.00 500469.31 380000.00FINE GRADING
0032 1110000000-E 510  500 TON 23.00 11500.00 29.01 14505.00 55.00 27500.00STABILIZER AGGREGATE
0033 1121000000-E 520  69,000 TON 23.00 1587000.00 22.64 1562160.00 20.30 1400700.00AGGREGATE BASE COURSE
0034 1220000000-E 545  1,500 TON 24.00 36000.00 22.82 34230.00 30.60 45900.00INCIDENTAL STONE BASE
0035 1275000000-E 600  1,628 GAL 5.00 8140.00 4.71 7667.88 5.00 8140.00PRIME COAT
0036 1330000000-E 607  5,000 SY  4.00 20000.00 8.38 41900.00 8.40 42000.00INCIDENTAL MILLING
0037 1489000000-E 610  9,050 TON 51.50 466075.00 57.26 518203.00 54.10 489605.00ASP CONC BASE CRS B25.0B
0038 1498000000-E 610  13,400 TON 51.50 690100.00 57.26 767284.00 54.10 724940.00ASP CONC INTR CRS I19.0B
0039 1519000000-E 610  15,000 TON 51.50 772500.00 57.26 858900.00 54.10 811500.00ASP CONC SURF CRS S9.5B
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0040 1560000000-E 620  1,915 TON 645.00 1235175.00 544.70 1043100.50 678.00 1298370.00ASP FOR PLANT MIX  PG64-22
0041 1693000000-E 654  790 TON 185.00 146150.00 203.30 160607.00 230.00 181700.00ASPH PLT MIX PVMT REPAIR
0042 1748000000-E 660  17,000 SY  4.50 76500.00 4.19 71230.00 4.40 74800.00AST, MAT & SEAL
0043 2000000000-N 806  130 EA  150.00 19500.00 167.60 21788.00 154.00 20020.00RIGHT OF WAY MARKERS
0044 2022000000-E 815  112 CY  1.00 112.00 2.23 249.76 1.00 112.00SUBDRAIN EXCAVATION
0045 2033000000-E 815  118 CY  52.50 6195.00 54.88 6475.84 55.00 6490.00SUBDRAIN FINE AGGREGATE
0046 2043000000-E 815  200 LF  10.00 2000.00 2.15 430.00 15.10 3020.004" PERF SUBDRN PIPE
0047 2044000000-E 815  500 LF  12.00 6000.00 2.71 1355.00 16.20 8100.006" PERF SUBDRN PIPE
0048 2055000000-E 815  15 EA  35.00 525.00 145.00 2175.00 28.00 420.006" SUBDRN Y,T,OR L
0049 2066000000-N 815  1 EA  150.00 150.00 174.40 174.40 200.00 200.00CONC PAD SUBDRN OUTLET
0050 2077000000-E 815  6 LF  12.00 72.00 15.12 90.72 20.00 120.006" OUTLET PIPE (SUBDRNS)
0051 2253000000-E 840 1.5 CY  1000.00 1500.00 875.49 1313.24 880.00 1320.00PIPE COLLARS
0052 2264000000-E 840  1 CY  1000.00 1000.00 734.25 734.25 660.00 660.00PIPE PLUGS
0053 2275000000-E SP   12 CY  250.00 3000.00 250.72 3008.64 220.00 2640.00FLOWABLE FILL
0054 2286000000-N 840  116 EA  1450.00 168200.00 1037.94 120401.04 1430.00 165880.00MASNRY DRAINAGE STRUCT
0055 2308000000-E 840  20 LF  150.00 3000.00 400.42 8008.40 385.00 7700.00MASNRY DRAINAGE STRUCT
0056 2364000000-N 840  20 EA  328.00 6560.00 347.74 6954.80 450.00 9000.00FRAME W/2GRTS 840.16 STD
0057 2365000000-N 840  5 EA  325.00 1625.00 337.79 1688.95 440.00 2200.00FRAME W/2GRTS 840.22 STD
0058 2366000000-N 840  8 EA  325.00 2600.00 337.10 2696.80 440.00 3520.00FRAME W/2GRTS 840.24 STD
0059 2367000000-N 840  1 EA  325.00 325.00 344.92 344.92 440.00 440.00FRAME W/2GRTS 840.29 STD
0060 2374000000-N 840  3 EA  380.00 1140.00 393.93 1181.79 500.00 1500.00FRAME-GRT-HD 840.03 **

(E)
0061 2374000000-N 840  26 EA  393.80 10238.80 415.18 10794.68 520.00 13520.00FRAME-GRT-HD 840.03 **

(F)
0062 2374000000-N 840  44 EA  393.80 17327.20 415.18 18267.92 520.00 22880.00FRAME-GRT-HD 840.03 **

(G)
0063 2396000000-N 840  6 EA  250.00 1500.00 244.10 1464.60 380.00 2280.00FRAME W/COVER STD 840.54
0064 2535000000-E 846  900 LF  20.00 18000.00 20.95 18855.00 21.00 18900.00**"X**" CONCRETE CURB

(8" X 12")
0065 2542000000-E 846  8,500 LF  15.00 127500.00 15.71 133535.00 15.80 134300.001'-6"CONC CURB & GUTTER
0066 2549000000-E 846  18,900 LF  18.00 340200.00 18.86 356454.00 19.00 359100.002'-6"CONC CURB & GUTTER
0067 2591000000-E 848  3,800 SY  36.00 136800.00 37.71 143298.00 37.80 143640.004" CONCRETE SIDEWALK
0068 2605000000-N 848  25 EA  1200.00 30000.00 1257.00 31425.00 1260.00 31500.00CONC WHEELCHAIR RAMP
0069 2612000000-E 848  490 SY  48.00 23520.00 50.28 24637.20 50.40 24696.006" CONCRETE DRIVEWAY
0070 2619000000-E 850  180 SY  65.00 11700.00 68.09 12256.20 68.30 12294.004" CONCRETE PAVED DITCH
0071 2655000000-E 852  2,000 SY  45.00 90000.00 47.14 94280.00 47.30 94600.005" MONO CONC ISLDS (KEY IN)
0072 2815000000-N 858  2 EA  1000.00 2000.00 1000.00 2000.00 1000.00 2000.00ADJ DROP INLETS
0073 2830000000-N 858  30 EA  500.00 15000.00 1000.00 30000.00 900.00 27000.00ADJ MANHOLES
0074 2845000000-N 858  40 EA  400.00 16000.00 1000.00 40000.00 700.00 28000.00ADJ METER OR VALVE BOXES
0075 3030000000-E 862  2,500 LF  16.50 41250.00 17.28 43200.00 18.90 47250.00STL BM GUARDRAIL
0076 3045000000-E 862  400 LF  17.00 6800.00 17.81 7124.00 20.70 8280.00SBGR SHOP CURVED
0077 3150000000-N 862  10 EA  10.00 100.00 10.48 104.80 51.50 515.00ADDIT GUARDRAIL POSTS
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0078 3195000000-N 862  1 EA  550.00 550.00 576.13 576.13 520.00 520.00GR ANCHOR TYPE AT-1
0079 3210000000-N 862  6 EA  600.00 3600.00 628.50 3771.00 605.00 3630.00GR ANCHOR TYPE CAT-1
0080 3270000000-N SP   6 EA  1800.00 10800.00 1885.50 11313.00 1990.00 11940.00GR ANCHOR TYPE 350
0081 3360000000-E 863  1,050 LF  2.00 2100.00 2.10 2205.00 2.20 2310.00REMOVE EXISTING GUARDRAIL
0082 3500000000-E 866  7,750 LF  5.62 43555.00 5.89 45647.50 8.20 63550.00WOVEN WIRE FENCE **" FAB

(72")
0083 3506000000-E 866  425 EA  32.00 13600.00 33.52 14246.00 26.90 11432.504" TIMBER POSTS *****LONG

(11')
0084 3512000000-E 866  290 EA  55.00 15950.00 57.61 16706.90 51.50 14935.005" TIMBER POSTS *****LONG

(11')
0085 3533000000-E 866  320 LF  9.00 2880.00 9.43 3017.60 16.60 5312.00CHN LK FENCE **" FABRIC

(60")
0086 3536000000-E 866  485 LF  8.00 3880.00 8.38 4064.30 11.20 5432.00CHN LK FENCE 48" FABRIC
0087 3539000000-E 866  26 EA  48.00 1248.00 50.28 1307.28 47.30 1229.80MET LINE PST **" CL FEN

(60")
0088 3542000000-E 866  40 EA  45.00 1800.00 47.14 1885.60 37.80 1512.00MET LINE PST 48" CL FEN
0089 3545000000-E 866  4 EA  140.00 560.00 146.65 586.60 57.80 231.20MET TERM PST **" CL FEN

(60")
0090 3548000000-E 866  3 EA  130.00 390.00 136.18 408.54 48.30 144.90MET TERM PST 48" CL FEN
0091 3557000000-E 866  900 LF  1.00 900.00 1.05 945.00 2.20 1980.00ADDITIONAL BARBED WIRE
0092 3565000000-E 866  1 EA  1200.00 1200.00 1257.00 1257.00 1160.00 1160.00DBL GATE **HIGH, **WIDE, **OPEN

(72", 10', 20')
0093 3565000000-E 866  1 EA  1400.00 1400.00 1466.50 1466.50 1470.00 1470.00DBL GATE **HIGH, **WIDE, **OPEN

(72", 12', 24')
0094 3565000000-E 866  1 EA  1600.00 1600.00 1676.00 1676.00 1680.00 1680.00DBL GATE **HIGH, **WIDE, **OPEN

(72", 13', 26')
0095 3575000000-E SP   9,000 LF  5.00 45000.00 3.80 34200.00GENERIC FENCING ITEM (LF)

5'  SAFETY FENCE
0096 3642000000-E 876  35 TON 45.00 1575.00 39.64 1387.40 42.00 1470.00RIP RAP, CLASS A
0097 3649000000-E 876  510 TON 45.00 22950.00 39.64 20216.40 46.20 23562.00RIP RAP, CLASS B
0098 3656000000-E 876  3,320 SY  1.90 6308.00 1.91 6341.20 2.40 7968.00FILTER FABRIC FOR DRAINGE
0099 3659000000-N SP   13 EA  1200.00 15600.00 991.86 12894.18 3300.00 42900.00PREFORMED SCOUR HOLES
0100 4048000000-E 902  1 CY  999.00 999.00 717.54 717.54 1050.00 1050.00REINF CONC FOUNDTN
0101 4060000000-E 903  319 LB  5.60 1786.40 8.33 2657.27 5.50 1754.50SUPPORT, BREAKAWAY STL BM
0102 4066000000-E 903  371 LB  5.60 2077.60 6.23 2311.33 5.50 2040.50SIMPLE STL BM SUPPORTS
0103 4072000000-E 903  2,576 LF  6.67 17181.92 8.36 21535.36 6.60 17001.60SUPPORT, 3-LB STL U-CHAN
0104 4096000000-N 904  10 EA  104.88 1048.80 126.75 1267.50 104.00 1040.00SIGN ERECTION, TYPE D
0105 4102000000-N 904  118 EA  65.38 7714.84 68.09 8034.62 65.00 7670.00SIGN ERECTION, TYPE E
0106 4108000000-N 904  9 EA  105.91 953.19 99.51 895.59 104.00 936.00SIGN ERECTION, TYPE F
0107 4110000000-N 904  2 EA  985.45 1970.90 680.88 1361.76 970.00 1940.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0108 4116100000-N 904  3 EA  82.46 247.38 785.63 2356.89 82.00 246.00SIGN ERECT, RELOC ** GRD MTD

(D)
0109 4155000000-N 907  68 EA  1.00 68.00 5.24 356.32 1.10 74.80DISPOSE SIGN SYST U-CHAN
0110 4192000000-N 907  3 EA  1.00 3.00 5.24 15.72 1.10 3.30DISPOSE SUPPORT, U-CHAN
0111 4400000000-E 1110  333 SF  5.60 1864.80 8.85 2947.05 16.80 5594.40WORK ZONE SIGNS (STAT)
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0112 4405000000-E 1110  560 SF  9.87 5527.20 9.27 5191.20 14.10 7896.00WORK ZONE SIGNS (PORT)
0113 4410000000-E 1110  660 SF  7.42 4897.20 7.18 4738.80 11.50 7590.00WORK ZONE SIGNS (BARR)
0114 4415000000-N 1115  2 EA  2500.00 5000.00 4184.76 8369.52 2500.00 5000.00FLASHING ARROW PNL TYPE C
0115 4420000000-N 1120  1 EA  12500.00 12500.00 18310.30 18310.30 20000.00 20000.00CHANGEABLE MESSAGE SIGN
0116 4422000000-N 1120  30 DAY 100.00 3000.00 80.31 2409.30 110.00 3300.00CHANGEABLE MESSAGE SIGN (SHORT TERM)
0117 4430000000-N 1130  700 EA  60.00 42000.00 39.04 27328.00 120.00 84000.00DRUMS
0118 4445000000-E 1145  320 LF  34.50 11040.00 30.90 9888.00 41.00 13120.00BARRICADES (TYPE III)
0119 4455000000-N 1150  466 MD  155.00 72230.00 233.50 108811.00 270.00 125820.00FLAGGER
0120 4465000000-N 1160  6 EA  6250.00 37500.00 5069.90 30419.40 5000.00 30000.00TEMPORARY CRASH CUSHIONS
0121 4470000000-N 1160  2 EA  1900.00 3800.00 3980.50 7961.00 2500.00 5000.00RESET CRASH CUSHION
0122 4480000000-N 1165  2 EA  2500.00 5000.00 10841.63 21683.26 5500.00 11000.00TMIA
0123 4485000000-E 1170  4,590 LF  18.50 84915.00 29.64 136047.60 32.00 146880.00PORT CONC BARRIER
0124 4516000000-N 1180  100 EA  31.00 3100.00 37.52 3752.00 85.00 8500.00SKINNY DRUM
0125 4650000000-N 1251  2,171 EA  5.00 10855.00 5.24 11376.04 5.25 11397.75TEMP RAISED PVMT MRKS
0126 4810000000-E 1205  185,292 LF  0.27 50028.84 0.28 51881.76 0.28 51881.76PAINT PVMT MARKINGS 4"
0127 4820000000-E 1205  6,354 LF  1.00 6354.00 1.05 6671.70 1.10 6989.40PAINT PVMT MARKINGS 8"
0128 4835000000-E 1205  2,198 LF  2.00 4396.00 2.10 4615.80 2.10 4615.80PAINT PVT MKG LINES 24"
0129 4840000000-N 1205  16 EA  35.00 560.00 36.66 586.56 37.00 592.00PAINT PVT MKG CHARACTER
0130 4845000000-N 1205  374 EA  35.00 13090.00 36.66 13710.84 37.00 13838.00PAINT PVT MKG SYMBOL
0131 4847000000-E 1205  24,695 LF  1.65 40746.75 1.73 42722.35 1.75 43216.25POLYUREA LINES (4" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0132 4847110000-E 1205  852 LF  3.25 2769.00 3.40 2896.80 3.40 2896.80POLYUREA LINES (8" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0133 4847140000-E 1205  790 LF  6.00 4740.00 6.29 4969.10 6.30 4977.00POLYUREA LINES (24" *****)

(HIGHLY REFLECTIVE ELEMENTS)
0134 4847220000-N 1205  153 EA  125.00 19125.00 130.94 20033.82 132.00 20196.00POLYUREA SYMBOL *****

(HIGHLY REFLECTIVE ELEMENTS)
0135 4850000000-E 1205  57,845 LF  0.65 37599.25 0.68 39334.60 0.68 39334.60LINE REMOVAL 4" WIDE
0136 4860000000-E 1205  3,337 LF  1.55 5172.35 1.62 5405.94 1.63 5439.31LINE REMOVAL 8" WIDE
0137 4870000000-E 1205  338 LF  3.50 1183.00 3.67 1240.46 3.70 1250.60LINE REMOVAL 24" WIDE
0138 4875000000-N 1205  72 EA  50.00 3600.00 52.38 3771.36 53.00 3816.00REMOVAL OF SYMBL & CHARAC
0139 4905000000-N 1253  381 EA  25.00 9525.00 26.19 9978.39 27.00 10287.00SNOWPLB PVMT MRKER
0140 5010000000-E 1401  1 EA  19000.00 19000.00 19902.50 19902.50 19950.00 19950.00100' HIGH MOUNT STANDARD
0141 5020000000-N 1401  1 EA  3250.00 3250.00 3404.38 3404.38 3415.00 3415.00PORTABLE DRIVE UNIT
0142 5025000000-E 1402 6.1 CY  650.00 3965.00 680.88 4153.37 683.00 4166.30HIGH MOUNT FOUNDATIONS
0143 5030000000-N 1403  6 EA  600.00 3600.00 628.50 3771.00 630.00 3780.00HM LUMINAIRE ************

(750W HPS, 240V)
0144 5070000000-N 1405  2 EA  995.00 1990.00 1042.26 2084.52 1050.00 2100.00STD FOUNDAT ***********

(TYPE R1)
0145 5120000000-N 1407  2 EA  775.00 1550.00 811.81 1623.62 815.00 1630.00SERVICE POLE ************

(30' CLASS 4)
0146 5125000000-E 1407  80 LF  30.00 2400.00 31.43 2514.40 32.00 2560.00SERVICE LATERAL *********

(3 #1/0 USE)
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0147 5145000000-N 1408  2 EA  9575.00 19150.00 10029.81 20059.62 10050.00 20100.00LITE CNTRL RW************
(240/480 VOLT)

0148 5155000000-E 1409  345 LF  6.00 2070.00 6.29 2170.05 6.30 2173.50ELECT DUCT BD, SIZE *****
(2")

0149 5160000000-E 1409  361 LF  17.80 6425.80 18.65 6732.65 18.70 6750.70ELECT DUCT JA, SIZE *****
(4")

0150 5180000000-E 1410  692 LF  21.00 14532.00 22.00 15224.00 22.00 15224.00**-#4 W/G FEEDER CIRCUIT
(3)

0151 5215000000-E 1410  482 LF  22.00 10604.00 23.05 11110.10 23.00 11086.00**-#4 W/G FEEDER N *****"
(2, 1.5" C)

0152 5215000000-E 1410  297 LF  23.00 6831.00 24.09 7154.73 24.20 7187.40**-#4 W/G FEEDER N *****"
(3, 1.5" C)

0153 5220000000-E 1410  561 LF  30.00 16830.00 31.43 17632.23 32.00 17952.00**-#2 W/G FEEDER N *****"
(3, 2" C)

0154 5240000000-N 1411  4 EA  300.00 1200.00 314.25 1257.00 315.00 1260.00ELEC JB ************
(PC 18)

0155 5240000000-N 1411  2 EA  400.00 800.00 419.00 838.00 420.00 840.00ELEC JB ************
(PC 30)

0156 5270000000-N SP   2 EA  625.00 1250.00 654.69 1309.38 660.00 1320.00GENERIC LIGHTING ITEM (EA)
RELOCATE LIGHT STANDARD

0157 5270000000-N SP   2 EA  1250.00 2500.00 1309.38 2618.76 1315.00 2630.00GENERIC LIGHTING ITEM (EA)
REMOVE CONTROL SYSTEM

0158 5270000000-N SP   1 EA  750.00 750.00 785.63 785.63 790.00 790.00GENERIC LIGHTING ITEM (EA)
REMOVE HIGH MAST FOUNDATION

0159 5319000000-E 1505  25 CY  290.00 7250.00 261.88 6547.00 263.00 6575.00CL B CONC FOR ENCAS LINE
0160 5325200000-E 1510  130 LF  48.00 6240.00 92.18 11983.40 93.00 12090.002" WATER LINE
0161 5325600000-E 1510  1,950 LF  42.00 81900.00 73.33 142993.50 73.50 143325.006" WATER LINE
0162 5327400000-E 1510  11,000 LF  159.00 1749000.00 157.13 1728430.00 176.40 1940400.0024" WATER LINE
0163 5540000000-E 1515  13 EA  900.00 11700.00 838.00 10894.00 840.00 10920.006" VALVE
0164 5559400000-E 1515  10 EA  15000.00 150000.00 9218.00 92180.00 9240.00 92400.0024" VALVE
0165 5589200000-E 1515  6 EA  4500.00 27000.00 3142.50 18855.00 3150.00 18900.002" AIR RELEASE VALVE
0166 5643200000-E 1515  2 EA  7100.00 14200.00 5237.50 10475.00 5250.00 10500.002" WATER METER
0167 5648000000-N 1515  19 EA  2800.00 53200.00 3142.50 59707.50 3150.00 59850.00RELOCATE WATER METER
0168 5649000000-N 1515  48 EA  2800.00 134400.00 3142.50 150840.00 3150.00 151200.00RECONNECT WATER METER
0169 5666000000-E 1515  15 EA  5550.00 83250.00 6180.25 92703.75 6195.00 92925.00FIRE HYDRANT
0170 5672000000-N 1515  2 EA  5550.00 11100.00 1571.25 3142.50 1575.00 3150.00RELOCATE FIRE HYDRANT
0171 5691300000-E 1520  1,300 LF  75.00 97500.00 102.66 133458.00 103.00 133900.008" SANITARY GRAVITY SEWER
0172 5709000000-E 1520  305 LF  60.00 18300.00 58.66 17891.30 58.80 17934.00**" FORCE MAIN SEWER

(3")
0173 5768000000-N 1520  4 EA  1500.00 6000.00 1885.50 7542.00 1890.00 7560.00SANITARY SEWER CLEAN-OUT
0174 5775000000-E 1525  27 EA  500.00 13500.00 20.95 565.65 21.00 567.004' DIA UTILITY MANHOLE
0175 5781000000-E 1525  8 LF  149.00 1192.00 209.50 1676.00 210.00 1680.00UTILITY MANHOLE WALL, 4' DIA
0176 5801000000-E 1530  200 LF  39.00 7800.00 20.95 4190.00 21.00 4200.00ABANDON 8" UTILITY PIPE
0177 5815000000-N 1530  4 EA  400.00 1600.00 419.00 1676.00 420.00 1680.00REMOVE WATER METER
0178 5815500000-N 1530  4 EA  500.00 2000.00 628.50 2514.00 630.00 2520.00REMOVE FIRE HYDRANT
0179 5828000000-N 1530  9 EA  1400.00 12600.00 1047.50 9427.50 1050.00 9450.00REMOVE UTILITY MANHOLE
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0180 5836400000-E 1540  80 LF  425.00 34000.00 1403.65 112292.00 1407.00 112560.0036" ENCASEMENT PIPE
0181 5872400000-E 1550  700 LF  670.00 469000.00 649.45 454615.00 651.00 455700.0036" TRENCHLESS INSTALL (IN SOIL)
0182 5872410000-E 1550  300 LF  1200.00 360000.00 1518.88 455664.00 1523.00 456900.0036" TRENCHLESS INSTALL (NOT IN SOIL)
0183 5882000000-N SP   5 EA  2500.00 12500.00 1571.25 7856.25 1575.00 7875.00GENERIC UTILITY ITEM (EA)

BREAKDOWN AND REBUILD MANHOLE
0184 5882000000-N SP   2 EA  6600.00 13200.00 8380.00 16760.00 8400.00 16800.00GENERIC UTILITY ITEM (EA)

REMOVE 6" WATER PIPE FROM     BRIDGE
0185 6000000000-E 1605  9,025 LF  2.88 25992.00 3.00 27075.00 3.30 29782.50TEMPORARY SILT FENCE
0186 6006000000-E 1610  1,505 TON 46.00 69230.00 39.64 59658.20 42.00 63210.00EROS CONTRL STONE CL A
0187 6009000000-E 1610  2,055 TON 46.00 94530.00 39.64 81460.20 46.00 94530.00EROS CONTRL STONE CL B
0188 6012000000-E 1610  2,005 TON 42.00 84210.00 39.64 79478.20 40.10 80400.50SEDIMENT CONTROL STONE
0189 6015000000-E 1615 16.5 ACR 1200.00 19800.00 1571.25 25925.63 1470.00 24255.00TEMPORARY MULCHING
0190 6018000000-E 1620  600 LB  8.00 4800.00 6.18 3708.00 8.40 5040.00SEED FOR TEMP SEEDING
0191 6021000000-E 1620 2.5 TON 2500.00 6250.00 748.96 1872.40 1260.00 3150.00FERT FOR TEMP SEEDING
0192 6024000000-E 1622  675 LF  10.00 6750.00 13.27 8957.25 18.40 12420.00TEMPORARY SLOPE DRAINS
0193 6027000000-N 1622  27 EA  90.00 2430.00 206.67 5580.09 242.00 6534.00INLET PROTCN @ SLOPE DRNS
0194 6030000000-E 1630  12,000 CY  3.25 39000.00 6.64 79680.00 6.60 79200.00SILT EXCAVATION
0195 6036000000-E 1631  5,425 SY  2.25 12206.25 2.41 13074.25 2.00 10850.00MATTING FOR EROS CONTROL
0196 6037000000-E SP   250 SY  5.00 1250.00 8.76 2190.00 7.00 1750.00COIR FIBER MAT
0197 6038000000-E SP   380 SY  10.00 3800.00 9.06 3442.80 8.40 3192.00PERM SOIL REINF MAT
0198 6042000000-E 1632  2,200 LF  3.80 8360.00 5.60 12320.00 3.40 7480.001/4" HARDWARE CLOTH
0199 6071030000-E SP   2,400 LF  6.25 15000.00 8.56 20544.00 6.40 15360.00COIR FIBER BAFFLES
0200 6071050000-E SP   27 EA  1200.00 32400.00 827.94 22354.38 2354.00 63558.00**" SKIMMER

(2")
0201 6071050000-E SP   5 EA  1370.00 6850.00 958.88 4794.40 3062.00 15310.00**" SKIMMER

(2-1/2")
0202 6071050000-E SP   1 EA  1575.00 1575.00 1100.29 1100.29 4488.00 4488.00**" SKIMMER

(3")
0203 6071050000-E SP   1 EA  1975.00 1975.00 1456.44 1456.44 5220.00 5220.00**" SKIMMER

(4")
0204 6084000000-E 1660 21.5 ACR 1895.00 40742.50 2618.75 56303.13 1989.80 42780.70SEEDING AND MULCHING
0205 6087000000-E 1660  10 ACR 150.00 1500.00 240.93 2409.30 157.50 1575.00MOWING
0206 6090000000-E 1661  150 LB  20.00 3000.00 6.39 958.50 15.75 2362.50SEED FOR REPAIR SEEDING
0207 6093000000-E 1661 0.5 TON 4500.00 2250.00 916.56 458.28 2625.00 1312.50FERT FOR REPAIR SEEDING
0208 6096000000-E 1662  400 LB  8.00 3200.00 6.39 2556.00 4.20 1680.00SEED FOR SUPP SEEDING
0209 6108000000-E 1665  16 TON 1500.00 24000.00 864.19 13827.04 1050.00 16800.00FERTILIZER TOPDRESSING
0210 6114000000-N SP  7.5 HR  100.00 750.00 93.23 699.23 105.00 787.50SPECIALIZED HAND MOWING
0211 6117000000-N SP   18 EA  400.00 7200.00 419.00 7542.00 420.00 7560.00RESPONSE FOR EROS CONTROL
0212 7000000000-E 1705  2 EA  945.00 1890.00 989.89 1979.78 995.00 1990.00PEDEST SIG HEAD (**************)

(16", 1)
0213 7060000000-E 1705  7,011 LF  2.20 15424.20 2.30 16125.30 2.30 16125.30SIGNAL CABLE
0214 7120000000-E 1705  58 EA  900.00 52200.00 942.75 54679.50 945.00 54810.00VEHICLE SIGNAL HD (12", 3 SECT)
0215 7144000000-E 1705  6 EA  1090.00 6540.00 1141.78 6850.68 1145.00 6870.00VEHICLE SIGNAL HD (12", 5 SECT)
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0216 7252000000-E 1710  14,200 LF  1.80 25560.00 1.89 26838.00 1.90 26980.00MESSENGER CABLE (1/4")
0217 7264000000-E 1710  1,036 LF  2.00 2072.00 2.10 2175.60 2.10 2175.60MESSENGER CABLE (3/8")
0218 7300000000-E 1715  3,573 LF  5.00 17865.00 5.24 18722.52 5.30 18936.90UNPAVED TRENCH (***********)

(1, 2")
0219 7301000000-E 1715  1,322 LF  16.10 21284.20 16.86 22288.92 16.90 22341.80DIRECT DRILL (***********)

(2, 2")
0220 7324000000-N 1716  38 EA  250.00 9500.00 261.88 9951.44 263.00 9994.00JUNCTION BOX (STANDARD SIZE)
0221 7360000000-N 1720  11 EA  775.00 8525.00 811.81 8929.91 813.80 8951.80WOOD POLE
0222 7372000000-N 1721  35 EA  225.00 7875.00 235.69 8249.15 237.00 8295.00GUY ASSEMBLY
0223 7408000000-E 1722  2 EA  350.00 700.00 366.63 733.26 368.00 736.001" RISER WITH WEATHERHEAD
0224 7420000000-E 1722  7 EA  450.00 3150.00 471.38 3299.66 473.00 3311.002" RISER WITH WEATHERHEAD
0225 7432000000-E 1722  5 EA  475.00 2375.00 497.56 2487.80 500.00 2500.002" RISER WITH TUBING
0226 7444000000-E 1725  5,903 LF  6.50 38369.50 6.81 40199.43 6.80 40140.40INDUCTIVE LOOP SAWCUT
0227 7456000000-E 1726  12,085 LF  1.50 18127.50 1.57 18973.45 1.60 19336.00LEAD-IN CABLE(********)

(14-2)
0228 7484000000-N SP   1 EA  1300.00 1300.00 1361.75 1361.75 1365.00 1365.00MICROWAVE VEHICLE DETECTOR
0229 7516000000-E 1730  16,470 LF  2.00 32940.00 2.10 34587.00 2.10 34587.00COMMUNICATIONS CABLE (** FIBER)

(48)
0230 7528000000-E 1730  800 LF  1.75 1400.00 1.83 1464.00 1.80 1440.00DROP CABLE
0231 7540000000-N 1731  6 EA  1075.00 6450.00 1126.06 6756.36 1130.00 6780.00SPLICE ENCLOSURE
0232 7552000000-N 1731  5 EA  1975.00 9875.00 2068.81 10344.05 2075.00 10375.00INTERCONNECT CENTER
0233 7564000000-N 1732  5 EA  1975.00 9875.00 2068.81 10344.05 2075.00 10375.00FIBER-OPTIC TRANS DROP/REP
0234 7568000000-N SP   1 EA  1790.00 1790.00 1875.03 1875.03 1880.00 1880.00FURN FIB-OPT RESTORAT KIT
0235 7574000000-N SP   1 EA  1200.00 1200.00 1257.00 1257.00 1260.00 1260.00FURN FIB-OPT TRANSCEIVER
0236 7588000000-N SP   11 EA  8900.00 97900.00 9322.75 102550.25 9350.00 102850.00SGNL MAST ARM WITH METAL POLE
0237 7590000000-N SP   3 EA  12900.00 38700.00 13512.75 40538.25 13550.00 40650.00DBL MAST ARM WITH METAL POLE
0238 7613000000-N SP   14 EA  740.00 10360.00 775.15 10852.10 778.00 10892.00SOIL TEST
0239 7614100000-E SP   90 CY  615.00 55350.00 644.21 57978.90 650.00 58500.00DRILLED PIER FOUND
0240 7631000000-N SP   14 EA  200.00 2800.00 209.50 2933.00 210.00 2940.00MAST ARM W/ MTL POLE DES
0241 7636000000-N 1745  9 EA  300.00 2700.00 314.25 2828.25 315.00 2835.00SIGN FOR SIGNALS
0242 7684000000-N 1750  2 EA  500.00 1000.00 523.75 1047.50 525.00 1050.00SIGNAL CABINET FOUNDATION
0243 7687000000-N SP   3 EA  625.00 1875.00 654.69 1964.07 660.00 1980.00MODIFY FOUND FOR CONTRLR CBNT
0244 7688000000-N 1753  3 EA  450.00 1350.00 471.38 1414.14 475.00 1425.00CABINET BASE ADAPTER
0245 7756000000-N 1751  5 EA  9250.00 46250.00 9689.38 48446.90 9720.00 48600.00CONTLR WITH CBNT, 2070L BASE MTD
0246 7780000000-N 1751  29 EA  100.00 2900.00 104.75 3037.75 110.00 3190.00DETECTOR CARD (TYPE 2070L)
0247 7901000000-N 1753  2 EA  450.00 900.00 471.38 942.76 475.00 950.00CABINET BASE EXTENDER
0248 7980000000-N SP   3 EA  800.00 2400.00 838.00 2514.00 840.00 2520.00GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR DUAL MAST ARM WITH METAL POLE
0249 7980000000-N SP   11 EA  600.00 6600.00 628.50 6913.50 630.00 6930.00GENERIC SIGNAL ITEM (EA)

POWDER COAT FOR SINGLE MAST ARM WITH METAL
POLE

0250 8802012000-E SP   3,283 SF  175.00 574525.00 240.93 790973.19 165.00 541695.00PILE PANEL RETAINING WALLS
0251 8832000000-N SP  Lump Sum 2400.00 300000.00 5000.00GENERIC RET WALL ITEM (LS)

CONCRETE WALL



JUL 10, 2008 01:32 PM

TIP NO U-3601 2:00 PM 8 /  8 016

BUNCOMBE

34958.3.1

FED AID NO STP-191(6)

WIDENING, GRADING, DRAINAGE, PAVING, CURB & GUTTER, SIGNALS.

NC-191 (BREVARD RD) FROM I-26 TO I-40.

TENNOCA CONSTRUCTION CO.,
INC.

CANDLER,  NC

YOUNG & MCQUEEN GRADING CO
INC

TAYLOR & MURPHY CONSTRUCTION
CO, INC

BURNSVILLE,  NC ASHEVILLE,  NC

C201369JUN 17 2008
1.683 MI

0252 8847000000-E SP   491 SF  100.00 49100.00 500.00 245500.00 200.00 98200.00GENERIC RET WALL ITEM (SF)
GRAVITY RETAINING WALL WITH   HANDRAIL

 

    TOTAL 14756608.37 TOTAL 15829048.45 TOTAL 16495054.27CONTRACT TOTAL

 

    SUB-TOTAL 14756608.37 SUB-TOTAL 15829048.45 SUB-TOTAL 16495054.27ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  14756608.37TENNOCA CONSTRUCTION CO., INC.
     2  15829048.45YOUNG & MCQUEEN GRADING CO INC
     3  16495054.27TAYLOR & MURPHY CONSTRUCTION CO, INC



JUL 10, 2008 01:32 PM

TIP NO I-4908BB 2:00 PM 1 /  1 017

MCDOWELL

39972.3.GV1

FED AID NO IMS-040-1(191)75

PAVEMENT REHABILITATION.

I-40 FROM EAST OF OLD FORT AT MP 74.4 TO NC 226 (MP 86).

   

C202104JUN 17 2008
12.260 MI

                                                                                          *** THIS PROJECT WAS REJECTED ***

    



JUL 10, 2008 01:32 PM

TIP NO W-5015 2:00 PM 1 /  2 018

JACKSON

41815.3.1

FED AID NO STPNHS-0023(19)

GRADING, PAVING, AND GUARDRAIL.

US-23 & 74 FROM SW OF THE HAYWOOD COUNTY LINE TO SR-1527 (SCOTTS CREEK RD).

ELDERLEE INC

YORK,  PA

REYNOLDS FENCE & GUARDRAIL
INC

BAGWELL FENCE COMPANY, INC.

INDIAN TRAIL,  NC SPARTANBURG,  SC

C201961JUN 17 2008
7.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 14000.00 20000.00 35700.00MOBILIZATION
0002 1121000000-E 520  3,349 TON 35.94 120363.06 31.50 105493.50 36.10 120898.90AGGREGATE BASE COURSE
0003 1243000000-E SP  4.27 SMI 3030.00 12938.10 3500.00 14945.00 3045.00 13002.15SHOULDER CONSTRUCTION
0004 1519000000-E 610  720 TON 197.00 141840.00 100.00 72000.00 198.00 142560.00ASP CONC SURF CRS S9.5B
0005 1560000000-E 620  44 TON 606.00 26664.00 470.00 20680.00 609.00 26796.00ASP FOR PLANT MIX  PG64-22
0006 3000000000-N SP   36 EA  2795.00 100620.00 3900.00 140400.00 4060.00 146160.00IMPACT ATTEN TYPE 350
0007 3060000000-E 862  22,266 LF  22.90 509891.40 25.00 556650.00 24.75 551083.50SBGR DOUBLE FACED
0008 3105000000-N 862  4 EA  40.00 160.00 150.00 600.00 50.75 203.00SBGR TERM SECT
0009 3210000000-N 862  4 EA  635.00 2540.00 575.00 2300.00 609.00 2436.00GR ANCHOR TYPE CAT-1
0010 4400000000-E 1110  560 SF  6.00 3360.00 2.00 1120.00 5.60 3136.00WORK ZONE SIGNS (STAT)
0011 4405000000-E 1110  180 SF  2.00 360.00 1.00 180.00 5.10 918.00WORK ZONE SIGNS (PORT)
0012 4415000000-N 1115  2 EA  10.00 20.00 400.00 800.00 1.00 2.00FLASHING ARROW PNL TYPE C
0013 4420000000-N 1120  2 EA  50.00 100.00 400.00 800.00 1.00 2.00CHANGEABLE MESSAGE SIGN
0014 4430000000-N 1130  428 EA  0.01 4.28 2.00 856.00 1.00 428.00DRUMS
0015 4480000000-N 1165  2 EA  100.00 200.00 450.00 900.00 1.00 2.00TMIA
0016 6000000000-E 1605  9,400 LF  3.55 33370.00 3.50 32900.00 3.55 33370.00TEMPORARY SILT FENCE
0017 6012000000-E 1610  38 TON 42.40 1611.20 45.00 1710.00 42.63 1619.94SEDIMENT CONTROL STONE
0018 6030000000-E 1630  100 CY  12.10 1210.00 10.00 1000.00 12.18 1218.00SILT EXCAVATION
0019 6042000000-E 1632  750 LF  6.00 4500.00 5.00 3750.00 6.00 4500.001/4" HARDWARE CLOTH

 

    TOTAL 973752.04 TOTAL 977084.50 TOTAL 1084035.49CONTRACT TOTAL

 

    SUB-TOTAL 973752.04 SUB-TOTAL 977084.50 SUB-TOTAL 1084035.49ROADWAY ITEMS



JUL 10, 2008 01:32 PM

TIP NO W-5015 2:00 PM 2 /  2 018

JACKSON

41815.3.1

FED AID NO STPNHS-0023(19)

GRADING, PAVING, AND GUARDRAIL.

US-23 & 74 FROM SW OF THE HAYWOOD COUNTY LINE TO SR-1527 (SCOTTS CREEK RD).

COLWELL CONSTRUCTION CO.

BLAIRSVILLE,  GA   

C201961JUN 17 2008
7.500 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 22000.00MOBILIZATION
0002 1121000000-E 520  3,349 TON 29.50 98795.50AGGREGATE BASE COURSE
0003 1243000000-E SP  4.27 SMI 8500.00 36295.00SHOULDER CONSTRUCTION
0004 1519000000-E 610  720 TON 97.75 70380.00ASP CONC SURF CRS S9.5B
0005 1560000000-E 620  44 TON 654.00 28776.00ASP FOR PLANT MIX  PG64-22
0006 3000000000-N SP   36 EA  4290.00 154440.00IMPACT ATTEN TYPE 350
0007 3060000000-E 862  22,266 LF  27.50 612315.00SBGR DOUBLE FACED
0008 3105000000-N 862  4 EA  165.00 660.00SBGR TERM SECT
0009 3210000000-N 862  4 EA  632.50 2530.00GR ANCHOR TYPE CAT-1
0010 4400000000-E 1110  560 SF  10.021 5611.76WORK ZONE SIGNS (STAT)
0011 4405000000-E 1110  180 SF  12.82 2307.60WORK ZONE SIGNS (PORT)
0012 4415000000-N 1115  2 EA  2090.00 4180.00FLASHING ARROW PNL TYPE C
0013 4420000000-N 1120  2 EA  7700.00 15400.00CHANGEABLE MESSAGE SIGN
0014 4430000000-N 1130  428 EA  75.00 32100.00DRUMS
0015 4480000000-N 1165  2 EA  7480.00 14960.00TMIA
0016 6000000000-E 1605  9,400 LF  3.25 30550.00TEMPORARY SILT FENCE
0017 6012000000-E 1610  38 TON 55.00 2090.00SEDIMENT CONTROL STONE
0018 6030000000-E 1630  100 CY  2.00 200.00SILT EXCAVATION
0019 6042000000-E 1632  750 LF  1.199 899.251/4" HARDWARE CLOTH

 

    TOTAL 1134490.11CONTRACT TOTAL

 

    SUB-TOTAL 1134490.11ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  973752.04ELDERLEE INC
     2  977084.50REYNOLDS FENCE & GUARDRAIL INC
     3  1084035.49BAGWELL FENCE COMPANY, INC.
     4  1134490.11COLWELL CONSTRUCTION CO.


